
October 20, 2008 
 

City of Portsmouth, New Hampshire 
Community Development Department 

 
Addendum #1 

 
Two City Parks 

RFP #15-09 
 
 
To the attention of all vendors submitting proposals for the above referenced 
project:  
 

1. Final design plans for the portion of the Route 33 Project adjacent to 
Plains Park, are attached to this addendum.  They include:  

 Sheet no 87 General Plan 
 Sheet no 98 Alignment Plan 
 Sheet no 102 Pavement Marking and Signing Plan 
 Sheet no 111 Landscape Plan 
 Sheet no 118 Signalization Plan  

 
2. Task 6 for Projects A and B shall now read as follows: 
 
Upon written approval by the City, develop 100% engineer stamped final 
design plans and technical specifications for the construction of 
improvements.  The consultant shall discuss, recommend, and define cost-
effective, vandal resistant, durable materials, and construction methods 
throughout the design process.  Final design plans shall be reproducible and 
at a level of detail that can be used for bidding construction.  Final detailed 
cost estimates shall be provided.   
  
It is anticipated that playground equipment specifications, design and layout, 
as well as playground safety surfacing material specifications, will be provided 
to the consultant by the playground vendor at no cost.  However, the 
consultant shall be responsible for coordinating this material and 
incorporating it in the design and bid documents.   
 
3. A copy of the sign-in sheet from the RFP pre-bid meeting is attached. 

 
4. Pages 2 and 4 of the RFP address Task 1 Existing Conditions Plan for 

each project.  The following is clarification about the existing data which 
will be made available to the selected consultant: 

 
 Project A (Plains Park): Full survey data is available for ~90% of the 

Plains parcel, which was gathered during the design phase of the 
Route 33 project.  GIS data will be provided for the remaining 



portions of the parcel which were not surveyed as part of the Route 
33 design. 

 Project B (Pine Street Park): No formal survey data is available for 
this parcel.  The City will provide GIS information to the selected 
consultant. 

 
5. Project B.  The selected consultant will be expected to provide two draft 

improvement plans for neighborhood input during the first meeting.  The 
paragraph on page 4, under “Develop Park Improvement Plan”, should be 
changed to read “Develop Park Improvement Plans” so as to be 
consistent with Task 2 for project B, and the reference to “draft 
improvement plan” under the section in question should be changed to 
“draft improvement plans”. 

 
6. No additional requirements will be established regarding New Hampshire 

licensure for Landscape Architects for this Request for Proposals.   
 
7. Below is a an excerpt of the meeting notes taken at the May 28, 2008 

neighborhood meeting at Pine Street Park (Project B): 
 
 
 Major Themes 

 
 The neighborhood is pleased overall with the park and value it in its 
current condition; the park gets a lot of use.  There was no demand for 
a complete renovation of the park but there were specific suggestions 
for improvement. 

 
 The neighborhood wants to use the entire park.  There was a lot of 
discussion about using landscaping to encourage the use of the entire 
park, especially at the end furthest from Bartlett Street. 

 
 Several people mentioned the usefulness of separate play areas for 
groups at this park and other parks in the City they like.  Specifically, 
the pod concept for 3-5 year olds and 5-12 was embraced by the 
neighborhood.  The neighborhood is pleased with the two current play 
structures; everyone agreed they get a lot of use.   

 
 The neighborhood unanimously requested additional landscaping for 
aesthic value and function. 

 
All else remains unchanged from original bid document.  
 
Please acknowledge receipt of this addendum within your proposal, failure to do 
so may subject a bidder to disqualification. 
 
End of Addendum #1 
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