

**Bid #37-21 Madbury Wells Upgrade**  
**July 22, 2021 @ 2:00 p.m.**

Northeast Earth Mechanics  
 159 Barnstead Road  
 Pittsfield, NH 03263  
 Attn: James Locke II  
 T: 603-833-1988  
[jasonb@neearth.com](mailto:jasonb@neearth.com)

Lewis Builders Development  
 dba HAWSCO  
 54 Sawyer Avenue  
 Atkinson, NH 03811  
 Attn: Anthony Augeri  
 T: 603-362-1941  
[charlie@hampsteadwater.com](mailto:charlie@hampsteadwater.com)

PRB Construction  
 25 Country Club Road #706  
 Gilford, NH 03247  
 Attn: Paul Blandford  
 T: 603-528-7703  
[paul@prbconstructioninc.com](mailto:paul@prbconstructioninc.com)

Scherbon Consolidated  
 40 Haverhill Road  
 Amesbury, MA 01913  
 Attn: Scott Scherbon Sr  
 T: 978-388-3132  
[scottsr@scherbon.com](mailto:scottsr@scherbon.com)  
[estimating@scherbon.com](mailto:estimating@scherbon.com)

Item No.	Estimated Quantity	Brief Description; Unit or lump sum price bid in both words and figures	Total Figure	Total Figure	Total Figure	Total Figure
1	Lump Sum	Furnish & Install Upgrades to Wells #1, #2, #3, #4 & #5 , the lump sum (LS) of:	\$ 1,347,000.00	\$ 1,527,647.00	\$ 1,700,000.00	\$ 1,501,500.00
2	50 CY	Exploratory Excavation	\$ 50.00	\$ 5,000.00	\$ 2,500.00	\$ 2,000.00
3	50 CY	Boulder Removal	\$ 50.00	\$ 7,500.00	\$ 3,750.00	\$ 2,500.00
4	Allowance	Electrical Conduit Cleaning Allowance of:	\$ 5,000.00	\$ 5,000.00	\$ 5,000.00	\$ 5,000.00
5	Allowance	Geotechnical & Concrete Testing Services Allowance of:	\$ 10,000.00	\$ 10,000.00	\$ 10,000.00	\$ 10,000.00
		<b>Total Base Bid</b>	<b>\$ 1,362,100.00</b>	<b>\$ 1,555,147.00</b>	<b>\$ 1,721,250.00</b>	<b>\$ 1,521,000.00</b>
<b>ADDITIVE ALTERNATE NO. 1</b>						
	Additive					
1A	Alternate 1 - Lump Sum	New Generator and appurtenances at Well #2 Building	\$ 205,000.00	\$ 232,722.00	\$ 200,000.00	\$ 174,500.00
1B	Allowance	Propane Utility Allowance of:	\$ 25,000.00	\$ 25,000.00	\$ 25,000.00	\$ 25,000.00
		<b>TOTAL ADD ALT 1</b>	<b>\$ 230,000.00</b>	<b>\$ 257,722.00</b>	<b>\$ 225,000.00</b>	<b>\$ 199,500.00</b>
		<b>Total Base Bid &amp; Add Alt 1</b>	<b>\$ 1,592,100.00</b>	<b>\$ 1,812,869.00</b>	<b>\$ 1,946,250.00</b>	<b>\$ 1,720,500.00</b>
			<b>AWARDED</b>			
<b>SUBMITTED</b>						
Addendum 1 Acknowledged			Yes	Yes	Yes	Yes
Bid Bond			Yes	Yes	Yes	Yes

cc: Karen Conard, City Manager  
 Judie Belanger, Director Finance & Administration  
 Brian Goetz, Deputy Director Public Works  
 Al Pratt, Water Supply Operations Manager  
 Denise Carpenter, Purchasing Coordinator