## **SECTION 001116**

## **INVITATION TO BID**

## CITY OF PORTSMOUTH NEW HAMPSHIRE

BID NO. 38-18

OWNER: The City of Portsmouth, New Hampshire seeks sealed Bids for the construction of upgrades at the Newington Booster Pump Station. The work will consist of the rehabilitation of the existing pump station along with a building addition.

BID OPENING: Sealed Bids will be received until 2:00 P.M. Local Time on March 15, 2018 in the office of the Finance/Purchasing Department, City Hall, 1 Junkins Avenue, Portsmouth, NH 03801. After the official Bid closing time, the Bids will be publicly opened and read aloud.

BIDDING DOCUMENTS: The Bidding Documents will be available by going to www.projectdog.com, entering Code 822940 in the project locator box, and following prompts to a free downloadable set. Contact www.projectdog.com or call 978-499-9014 for distribution questions. No monetary deposit is required to obtain an electronic copy of the Bidding Documents. Any questions regarding bidding should be directed to the Purchasing Department at 603-610-7227. Any technical questions should be directed to Stantec's Project Manager, Erica Lotz, in writing at Erica.Lotz@stantec.com.

PRE-BID CONFERENCE: A mandatory pre-bid conference will be held on February 13, 2018 at 10:00 A.M. at the Portsmouth Department of Public Works, First Floor, 680 Peverly Hill Road, Portsmouth, NH 03801, to familiarize Bidders with the Project. A Pumping Station site tour will follow the conference.

BID SECURITY: Bid Security, certified treasurer's or cashier's check or bid bond, in the amount of 5 percent of the Bid shall accompany each Bid in accordance with the Instructions to Bidders.

RESERVATION OF RIGHTS: OWNER reserves the right to reject any and all Bids, waive informalities in bidding or to accept the Bid or Bids, should the OWNER deem it in the Public interest to do so.

BID WITHDRAWAL: No Bid shall be withdrawn for a period of 90 days after the opening of Bids without consent of OWNER.

TIME FOR COMPLETION: The Work shall be completed within 300 calendar days from the date when the Contract Times commence to run. There are several Interim Milestones in addition to the time for Final Completion.

END OF SECTION