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City of Portsmouth
Portsmouth, New Hampshire
Department of Public Works

2013 Annual Paving Project

INVITATION TO BID

Sealed bid proposals, plainly marked, 2013 Annual Paving Project, Bid Proposal #43-13 on the outside of the
mailing envelope as well as the sealed bid envelope, addressed to the Finance/Purchasing Department, City Hall, 1
Junkins Avenue, Portsmouth, New Hampshire, 03801, will be accepted until 2:00 p.m. May 21, 2013; at which time
all bids will be publicly opened and read aloud.

This project consists of the pavement repair of several roads in Portsmouth, NH.  Specifically, the work includes hot
bituminous paving, cold planing, reclaiming, structure adjustment & replacement, fine grading, pavement striping,
traffic signal detector loops and other ancillary tasks.

Specifications may be obtained from the City’s web site: www.cityofportsmouth.com, by contacting the
Finance/Purchasing Department on the third floor at the above address, or by calling the Purchasing Coordinator at
603-610-7227. Addenda to this bid document, if any, including written answers to questions, will be posted on the
City of Portsmouth website at http://www.cityofportsmouth.com/finance/purchasing.htm under the project heading.
Addenda and updates will NOT be sent directly to vendors. Questions may be addressed to the Purchasing
Coordinator.

Work may begin on or after June 23, 2013. Streets are to be completed within 28 days once work on them is begun.
All sections of the work shall be completed by July 26, 2013. Liquidated damages shall be assessed at $100.00 per
day.

Bidders must determine the quantities of work required and the conditions under which the work will be performed.

The City reserves the right, after bid opening and prior to award of the contract, to modify the amount of the work in
the event that bids exceed budgeted amounts. The City of Portsmouth further reserves the right to reject any or all
bids, to waive technical or legal deficiencies, to re-bid, and to accept any bid that it may deem to be in the best interest
of the City.

Each Bidder shall furnish a bid security in the amount of ten percent (10%) of the bid. The Bid Security may be in the
form of a certified check drawn upon a bank within the State of New Hampshire or a bid bond executed by a surety
company authorized to do business in the State of New Hampshire, made payable to the City of Portsmouth, N.H.

Bidders must be pre-qualified by the New Hampshire Department of Transportation for paving work.  Any Bid
submitted by a Bidder not pre-qualified will be rejected as non-conforming.  Any subcontractor working on the project
will be pre-approved by the City prior to the start of construction.

The General Contractor will be permitted to subcontract portions of the work not to exceed an aggregate dollar value of
50% of the total contract bid amount in complete accordance with Section 108 of the State of New Hampshire Standard
Specifications for Road and Bridge Construction.

www.cityofportsmouth.com
http://www.cityofportsmouth.com/finance/purchasing.htm
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INSTRUCTIONS TO BIDDERS

BIDDING REQUIREMENTS AND CONDITIONS

1. Special Notice to Bidders

Appended to these instructions is a complete set of bidding and general contract forms.  These forms may be detached
and executed for the submittal of bids. The plans, specifications, and other documents designated in the proposal form
will be considered as part of the proposal, whether attached or not.

The bidders must submit a statement of bidder’s qualifications, if requested, subsequent to bid opening but prior to
award.

Addenda to this proposal, if any, including written answers to questions, will be posted on the City of Portsmouth
website at http://www.cityofportsmouth.com/finance/purchasing.htm under the project heading. Addenda and updates
will NOT be sent directly to firms.  Contractors submitting a proposal should check the web site daily for addenda and
updates after the release date. Firms should print out, sign and return addenda with the proposal.  Failure to do so may
result in disqualification

2. Interpretation of Quantities in Bid Schedules

The quantities appearing in the bid schedule are approximate only and are prepared for the comparison of bids.
Payment to the contractor will be made only for actual work performed and accepted in accordance with the contract.
Any scheduled item of work to be done and materials to be furnished may be increased, decreased or omitted as
hereinafter provided, and no claim for loss, anticipated profits or costs incurred in anticipation of work not ultimately
performed will be allowed due to such increase or decrease.

3. Examination of Plans, Specifications and Site Work

The bidder is expected to examine carefully the site of the proposed work, the plans, standard specifications,
supplemental specifications, special provisions and contract forms before submitting a proposal. The submission of a
bid shall be considered conclusive evidence that the bidder has made such examination and is satisfied as to the
conditions to be encountered in performing the work and as to the requirements of the contract.  It will be conclusive
evidence that the bidder has also investigated and is satisfied with the sources of supply for all materials.

Plans, surveys, measurements, dimensions, calculations, estimates and statements as to the condition under which the
work is to be performed are believed to be correct, but the contractors must examine for themselves, as no allowance
will be made for any errors or inaccuracies that maybe found therein.

4. Familiarity with Laws

The bidder is assumed to have made himself or herself familiar with all federal and state laws and all local by-laws,
ordinances and regulations which in any manner affect those engaged or employed on the work or affect the materials
or equipment used in the work or affect the conduct of the work, and the bidder, if awarded the contract, shall be
obligated to perform the work in conformity with said laws, by-laws, ordinances and regulations notwithstanding its
ignorance thereof.  If the bidder shall discover any provision in the plans or specifications which is in conflict with any
such law, by-law, ordinance or regulation the bidder shall forthwith report it to the engineer in writing.

5. Preparation of Proposal

a) The bidder shall submit its proposal upon the forms furnished by the Owner.  The bidder shall specify a lump
sum price in figures, for each pay item for which a quantity is given and shall also show the products of the respective
prices and quantities written in figures in the column provided for that purpose and the total amount of the proposal
obtained by adding the amount of the several items.  All words and figures shall be in ink or typed.
If a unit price or a lump sum bid already entered by the bidder on the proposal form is to be altered it should be crossed
out with ink, the new unit price or lump sum bid entered above or below it and initialed by the bidder, also with ink.

http://www.cityofportsmouth.com/finance/purchasing.htm
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b) The bidder's proposal must be signed with ink by the individual, by one or more general partners of a
partnership, by one or more members or officers of each firm representing a joint venture; by one or more officers of a
corporation, by one or more members (if member-managed) or managers (if manager-managed) of a limited liability
company, or by an agent of the contractor legally qualified and acceptable to the owner.  If the proposal is made by an
individual, his or her name and post office address must be shown, by a partnership the name and post office address of
each general and limited partner must be shown; as a joint venture, the name and post office address of each venturer
must be shown; by a corporation, the name of the corporation and its business address must be shown, together with
the name of the state in which it is incorporated, and the names, titles and business addresses of the president, secretary
and treasurer.

6. Nonconforming Proposals

Proposals will be considered nonconforming and may be rejected in the Owner's sole discretion for any of the
following reasons:

 If the proposal is on a form other than that furnished by the Owner, or if the form is altered or any portion
thereof is detached;

 If there are unauthorized additions, conditional or altered bids, or irregularities of any kind which may tend
to make the proposal or any portion thereof incomplete, indefinite or ambiguous as to its meaning;

 If the bidder adds any provisions reserving the right to accept or reject an award, or to enter into a contract
pursuant to an award; or

 If the proposal does not contain a unit price for each pay item listed except in the case of authorized alter
pay items.

7. Proposal Guaranty

No proposal will be considered unless accompanied by a bid bond, surety, or similar guaranty of the types and in an
amount not less than the amount indicated in the Invitation to Bid.  All sureties shall be made payable to the "City of
Portsmouth".  If a bid bond is used by the bidder it shall be:

 In a form satisfactory to the Owner;
 With a surety company licensed, authorized to do business in, and subject to the jurisdiction of the courts of

the State of New Hampshire; and
 Conditioned upon the faithful performance by the principal of the agreements contained in the sub-bid or

the general bid.

In the event any irregularities are contained in the proposal guaranty, the bidder will have four business days (not
counting the day of opening) to correct any irregularities. The corrected guaranty must be received by 4:00 p.m.  If
irregularities are not corrected to the satisfaction of the Owner, the Owner, in its sole discretion, may rejected the bid.

8. Delivery of Proposals

When sent by mail, the sealed proposal shall be addressed to the Owner at the address and in the care of the official in
whose office the bids are to be received. All proposals shall be filed prior to the time and at the place specified in the
invitation for bids. Proposals received after the time for opening of the bids will be returned to the bidder, unopened.

9. Withdrawal of Proposals

A bidder will be permitted to withdraw his or her proposal unopened after it has been submitted if the Owner receives a
request for withdrawal in writing prior to the time specified for opening the proposals.
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10. Public Opening of Proposals

Proposals will be opened and read publicly at the time and place indicated in the invitation for bids. Bidders, their
authorized agents, and other interested parties are invited to be present.

11. Disqualification of Bidders

Any or all of the following reasons may be deemed by Owner in its sole discretion as being sufficient for the
disqualification of a bidder and the rejection of his proposal:

 More than one proposal for the same work from an individual, firm, or corporation under the same or
different name;

 Evidence of collusion among bidders;
 Failure to submit all required information requested in the bid specifications;
 If the Contractor is not listed with the New Hampshire Department of Transportation as a pre-qualified

contractor under the classification of Paving;
 Lack of competency or of adequate machinery, plant or other equipment, as revealed by the statement of

bidders qualification or otherwise;
 Uncompleted work which, in the judgment of the owner, might hinder or prevent the prompt completion of

additional work if awarded;
 Failure to pay, or satisfactorily settle, all bills due for labor and materials on former contracts;
 Default or unsatisfactory performance on previous contracts; or
 Such disqualification would be in the best interests of the Owner.

12. Material Guaranty and Samples

Before any contract is awarded, the bidder may be required to furnish a complete statement of the origin, composition
and manufacture of any or all materials to be used in the construction of the work, and the Owner may, in its sole
discretion, reject the bid based on the contents of the statement or as a result of the failure of the bidder to submit the
statement.
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AWARD AND EXECUTION OF CONTRACT

1. Consideration of Proposals

a) After the proposals are opened and read, they will be compared on the basis of the total price for all sections of work
to be charged to perform the work and any such additional considerations as may be identified in the bid documents.
The results of such comparisons will be immediately available to the public. In case of a discrepancy between the
prices written in words and those written figures, the prices written in words shall govern. In case of a discrepancy
between the total shown in the proposal and that obtained by adding the products of the quantities of items and unit bid
prices, the latter shall govern.

b) The Owner reserves the right to reject any or all proposals, to waive technicalities or to advertise for new proposals,
if, in the sole discretion of the Owner, the best interest of the City of Portsmouth will be promoted thereby.

2. Award of Contract

Within 30 calendar days after the opening of proposals, if a contract is to be awarded, the award will be made to the
lowest responsible and qualified bidder whose proposal complies with all the requirements prescribed. The successful
bidder will be notified, in writing, mailed to the address on his or her proposal, that his or her bid has been accepted
and that the bidder has been awarded the contract.

The award shall not be considered official until such time that a Purchase Order, fully executed contract or an award
letter has been issued by the Finance Director.  No presumption of award shall be made by the bidder until such
documents are in hand.  Verbal notification of award is not considered official. Any action by the bidder to assume
otherwise is done so at his/her own risk and the City will not be held liable for any expense incurred by a bidder that
has not received an official award.

Determination of the lowest bidder will be based on the total price for the work described on the bid proposal
form. Due to fluctuating prices and possible budget limitations, the City reserves the right to delete portions of
the work prior to contract execution.

3. Cancellation of Award

The Owner reserves the right to cancel the award of any contract at any time before the execution of such contract by
all parties without any liability of the Owner.

4. Return of Proposal Guaranty

All proposal guaranties, except those of the three lowest bidders, will be returned upon request following the opening
and checking of the proposals. The proposal guaranties of the three lowest bidders will be returned within ten days
following the award of the contract if requested.

5. Contract Bond

At the time of the execution of the contract, the successful bidder shall furnish:

 Labor and materials payment bond in the sum equal to 100 percent of the contract amount.

At the time of project completion, the Owner may, in its sole discretion, permit the Contractor to substitute a
maintenance bond in lieu of holding retainage for the entire guaranty period.  If a bond is furnished it shall meet the
following criteria:

 The bond shall be in an amount equal to 20 percent of the contract amount. Such bond shall guarantee the
repair of all damage due to faulty materials or workmanship provided or done by the contractor. The
guarantee shall remain in effect for a period of one year after the date of final acceptance of the job by the
Owner.
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Each bond shall be:  (1) in a form satisfactory to the Owner; (2) with a surety company licensed and authorized to do
business and with a resident agent designated for services of process in the State of New Hampshire; and (3)
conditioned upon the faithful performance by the principal of the agreements contained in the original bid.  All
premiums for the contract bonds are to be paid by the contractor.

6. Execution and Approval of Contract

The successful bidder is required to present all contract bonds, to provide proof of insurance, and to execute the
contract within 10 days following receipt of the City’s notification of acceptance of the bid.  No contract shall be
considered as in effect until it has been fully executed by all parties.

7. Failure to Execute Contract

Failure to execute the contract and file an acceptable bond within 10 days after notification of acceptance of bid shall
be just cause for the cancellation of the award and the forfeiture of the proposal guarantee which shall become the
property of the Owner, not as a penalty, but in liquidation of damages sustained. Award may then be made to the next
lowest responsible bidder, or the work may be re-advertised as the Owner may determine in its sole discretion.
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PROPOSAL FORM

2013 Annual Paving Project

CITY OF PORTSMOUTH, N.H.

To the City of Portsmouth, New Hampshire, herein called the Owner.

The undersigned, as Bidder, herein referred to as singular and masculine declares as follows:

1. All interested in the Bid as Principals are named herein;

2. This bid is not made jointly, or in conjunction, cooperation or collusion with any other person, firm,
corporation, or other legal entity;

3. No officer, agent or employee of the Owner is directly or indirectly interested in this Bid;

4. The bidder has carefully examined the sites of the proposed work and fully informed and satisfied himself as
to the conditions there existing, the character and requirements of the proposed work, the difficulties attendant upon its
execution and the accuracy of all estimated quantities stated in this Bid, and the bidder has carefully read and examined
the Drawings, Agreement, Specifications and other Contract Documents therein referred to and knows and understands
the terms and provisions thereof;

5. The bidder understands that the quantities of work calculated in the Bid or indicated on the Drawings or in
the Specifications or other Contract Documents are approximate and are subject to increase or decrease or deletion as
deemed necessary by the Portsmouth City Engineer. Any such changes will not result in or be justification for any
penalty or increase in contract prices; and agrees that, if the Bid is accepted the bidder will contract with the Owner, as
provided in the Contract Documents, this Bid Form being part of said Contract Documents, and that the bidder will
supply or perform all labor, services, plant, machinery, apparatus, appliances, tools, supplies and all other activities
required by the Contract Documents in the manner and within the time therein set forth, and that the bidder will take in
full payment therefor the following item prices; and

6. It is the intention of this contract that the items listed above describe completely and thoroughly the entirety
of the work as shown on the plans and as described in the specifications.  All other items required to accomplish the
above items are considered to be subsidiary work, unless shown as a pay item.
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PROPOSAL FORM (continued)
ITEM # EST.

QTY.
UNITS ITEM DESCIPTION UNIT PRICE

IN FIGURES
ITEM TOTAL
IN FIGURES

214 2300 SY Fine Grading (Arboretum) _____________ ______________

306.208 2300 SY 8” Reclaim Stab. Base (Arboretum) _____________ ______________

403.11 A 325 Ton Machine Pave (19MM 50GYR Binder) _____________ ______________
(Arboretum)

403.11B 640 Ton Machine Pave (12.5MM 50GYR Top) _____________ ______________
(Arboretum)

403.119 2400 Ton Machine Pave (Night) (12.5MM 50GYR Top) _____________ ______________
(Pease Boulevard)

403.12 15 Ton Hand Pave (19MM 50GYR Binder) _____________ ______________
(Patch around Catch Basins)

410 40,000 SY Emulsified Tack Coat (F) ______________ ______________

411.1 900 Ton HMA Leveling Course Paving _____________ ______________
(Maine DOT 12.5MM 50GYR) (Shim Arboretum)

411.19 1000 Ton HMA Leveling Course Paving (Night) _____________ ______________
(9.5MM 75GYR Shim) (Pease Boulevard)

417 30,000 SY Cold Plane (F) _______________ ______________

604 4 EA Reconstruct CB (Provide F&G) _______________ ______________

604.45 1 EA Adjust CB Cover (Token) _______________ ______________

604.55 10 EA Adjust Manhole Covers _______________ ______________

604.55A 1 EA Replace and Adjust Manhole Cover (Token) _______________ ______________

608.12 10 SY Patch 2” Bituminous Sidewalk around _______________ ______________
HC Ramps

608.26 10 SY 6” Concrete Handicapped Ramps _______________ ______________

608.54 12 EA Cast Iron Handicapped Warning Panels _______________ ______________
2’x 2’ (6 ramps to be reconstructed)

611.90001 9 EA Adjust Gate Valves _______________ ______________

616.191 1 U Alterations to Pease Boulevard/International _______________ ______________
Traffic signal
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PROPOSAL FORM (continued)
ITEM # EST.

QTY.
UNITS ITEM DESCIPTION UNIT PRICE

IN FIGURES
ITEM TOTAL
IN FIGURES

616.635 2 EA 6’ x 35’ Traffic Signal Loops _______________ ______________

616.65 0 21 EA 6’ x 50’ Traffic Signal Loops _______________ ______________

618.6 80 HR Portsmouth Police (Traffic Control) $51.25 $4,100.00

618.7 400 HR Flaggers $18.00 $7,200.00

619 1 U Maintenance of Traffic _______________ ______________

632.0104 19500 LF 4” Painted Lane Striping _______________ ______________

632.3112 1500 LF 12” Thermoplastic Striping (crosswalks) ________________ ______________

632.3124 300 LF 18” Thermoplastic Striping (Stop Bars) ________________ ______________

632.32 1037 SF Thermoplastic Words & Symbols ________________ ______________

692 1 U Mobilization ________________ ______________

1010.2 1 $ Asphalt Cement Adjustment $5,000.00________ $5,000.00______

TOTAL FOR PROJECT AND BASIS OF AWARD

Total in Figures   $ __________

In Words    $ __________

ALTERNATE A

In lieu of item 403.11B (1 1/8” Wearing surface HMA for Arboretum), Install chip seal surface
(see specifications)

UNIT PRICE ITEM TOTAL

410.1 10,000 SY       Chip Seal Surface of Arboretum $______________$______________

Deduct equals bid item total for item # 403.11B from previous page:  DEDUCT -$______________

Cost difference for Alternate A:  $______________

The City reserves the right to delete any portion of the work/reduce the quantities of work
represented in this bid proposal form.
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 The undersigned agrees that for extra work, if any, performed in accordance with the terms and
provisions of the Contract Documents, the bidder will accept compensation as stipulated therein.

Date

_____________________________
Company By:

Signature

_____________________________ Title:
Business Address

____________
City, State, Zip Code Telephone:

The Bidder has received and acknowledged Addenda No. through .

All Bids are to be submitted on this form and in a sealed envelope, plainly marked on the outside
with the Bidder's name and address and the Project name as it appears at the top of the Proposal
Form.

We certify that the Company is currently pre-qualified with the State of New Hampshire for Paving
Work.

By:
Signature

In order to follow the City’s sustainability practices, future bid invitations/specifications may be
sent electronically. Please provide an email address as to where I could email future bid
invitations/specifications of this type.  Thank you in advance for your cooperation.
Email
Address:_____________________________________________________________________
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BID SECURITY BOND

(This format provided for convenience, actual Bid Bond is acceptable in lieu of, if compatible.)

KNOW ALL MEN BY THESE PRESENTS, that we the undersigned

_______________________________, as Principal, and

_______________________________, as Surety, are hereby

held and firmly bound unto _______________________________

IN THE SUM OF ____________________________________________

as liquidated damages for payment of which, well and truly to be made we hereby jointly and severally bind ourselves,
our heirs, executors, administrators, successors and assigns.

The condition of this obligation is such that whereas the Principal has submitted to the
___________________________  __________________________________________________________
A CERTAIN Bid attached hereto and hereby made a part hereof to enter into a contract in writing, hereinafter referred
to as the "AGREEMENT" and or "CONTRACT", for
__________________________________________________________
__________________________________________________________
__________________________________________________________

NOW THEREFORE,

    (a) If said Bid shall be rejected or withdrawn as
    provided in the INFORMATION FOR BIDDERS attached

        hereto or, in the alternative,

    (b) If said Bid shall be accepted and the Principal
        shall duly execute and deliver the form of
        AGREEMENT attached hereto and shall furnish the
        specified bonds for the faithful performance of
        the AGREEMENT and/or CONTRACT and for the payment
        for labor and materials furnished for the
        performance of the AGREEMENT and or CONTRACT,

then this obligation shall be void , otherwise it shall remain in full force and effect; it being expressly understood and
agreed that the liability of the Surety for any and all claims hereunder in no event shall exceed the amount of this
obligation.
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BID SECURITY BOND (continued)

The Surety, for value received, hereby agrees that the obligation of said surety and its bond shall be in no way impaired
or affected by any extensions of the time within such BID may be accepted, and said Surety does hereby waive notice
of any such extension.

IN WITNESS WHEREOF, the parties hereto have duly executed

this bond on the ________________ day of __________, 20__.

                                 _____________________L.S.
                                 (Name of Principal)

(SEAL)

                  BY _______________________________

                        __________________________________
                        (Name of Surety)

                        BY _______________________________
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STATEMENT OF BIDDER'S QUALIFICATIONS

Note: This is a required submittal, fill out completely.

All questions must be answered and the data given must be clear and comprehensive.  This statement must be
notarized. Add separate sheets if necessary

1. Name of Bidder

2. Permanent Main Office Address

3. Form of Entity

4. When Organized

5. Where Organized

6. How many years have you been engaged in the contracting business under your present name; also state names
and dates of previous firm names, if any.

7. Contracts on hand; (schedule these, showing gross amount of each contract and the approximate anticipated
dates of completion).

8. General character of work performed by your company.

9. Have you ever failed to complete any work awarded to you? _____(no)____(yes).  If so, where and why?

10. Have you ever defaulted on a contract?
_____(no)_____(yes).  If so, where and why?

11. Have you ever failed to complete a project in the time allotment according to the Contract Documents?
_______(no)_____(yes).  If so, where and why?

12. List the most important contracts recently executed by your company, stating approximate cost for each, and the
month and year completed.

13. List your major equipment available for this contract.

14. List your key personnel such as project superintendent and foremen available for this contract.
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STATEMENT OF BIDDERS QUALIFICATIONS (continued)

15. List any subcontractors whom you will use for the following
(unless this work is to be done by your own organization, if so please state).
a. Hand Paving ______________________________
b. Adjusting Structures _________________________
c.  Pavement Markings ____________________________
d.  Curbing ________________________________
e. Traffic Signals___________________________________

(The City reserves the right to approve subcontractors for this project)

16. With what banks do you do business?

a.  Do you grant the Owner permission to contact this/these institutions?
____(yes) ___(no).

b.  Latest Financial Statements, certified audited if available, prepared by an independent certified public
accountant, may be requested by Owner.  If requested, such statements must be provided within five (5) business days
or the bid proposal will be rejected.  Certified Audited Statement are preferred.  Internal statements may be attached
only if independent statements were not prepared.

Dated at _______________ this ________ day of ________, 20___.

                                 ____________________________
                                 Name of Bidder

                         BY_______________________________

                      TITLE_______________________________

State of__________________

County of____________________

____________________________being duly sworn, deposes and

says that the bidder is _____________of___________________________
                                  (Name of Organization)

and answers to the foregoing questions and all statements contained therein are true and correct.

           Sworn to before me this ____day of ______, 20__.

                                    ______________________
                                      Notary of Public

My Commission expires_______________
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CONTRACT AGREEMENT

2013 Annual Paving Project

THIS AGREEMENT made as of the XXth day of XX in the year 2013, by and between the City of
Portsmouth, New Hampshire (hereinafter call the Owner) and XXXXXXXX (hereinafter called the
Contractor),

WITNESSETH; that the Owner and Contractor, in consideration of the mutual covenants
hereinafter set forth, agree as follows:

ARTICLE I- Work - The Contractor shall perform all work as specified or indicated in the
Contract Documents for the pavement repair of several roads in Portsmouth (roads to be designated
by owner). The Contractor shall provide, at his expense, all labor, materials, equipment and
incidentals as may be necessary for the expeditious and proper execution of the Project.

ARTICLE II - ENGINEER - The Director of Public Works, or his authorized representative will
act as City Engineer in connection with completion of the Project in accordance with the Contract
Documents.

ARTICLE III - CONTRACT TIME - The work shall commence in accordance with the Notice to
Proceed. Work on streets shall be completed on that single street within 28 days of commencing
work on that street.

All Work shall be completed prior to July 26, 2013.

ARTICLE IV - CONTRACT PRICE - Owner shall pay Contractor for pavement repair for only
those roads designated for repair by Owner.  Owner makes no representation that it will undertake
all the pavement repairs estimated in the bid proposal form. Contractor will be paid only for work
performed in accordance with the Contract Documents as shown under item prices in the Bid
Proposal.

ARTICLE V - PAYMENT - Partial payments will be made in accordance with the Contract
Documents.  Upon final acceptance of the work and settlement of all claims, Owner shall pay the
Contractor the unpaid balance of the Contract Price, subject to additions and deductions provided
for in the Contract Documents.

ARTICLE VI - RETAINAGE - To insure the proper performance of this Contract, the Owner
shall retain certain amounts in the percentage of the Contract Price and for the time specified as
provided in the Contract Documents.

ARTICLE VII - LIQUIDATED DAMAGES - In event the Contractor fails to successfully
execute the work within the specified contract time the Owner shall assess the Contractor
liquidated damages in the amount of one hundred dollars ($100) for each calendar day beyond the
specified completion date for each section of work. Liquidated damages shall be deducted from the
Contract Price prior to final payment of the Contractor.
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CONTRACT AGREEMENT (continued)

ARTICLE VIII – CONTRACT DOCUMENTS – The Contract Documents which comprise the
contract between Owner and Contractor are attached hereto and made a part hereof and consist of
the following:

8.1 This Agreement
8.2 Contractor’s Bid and Bonds
8.3 Notice of Award, Notice to Proceed
8.4 Instruction to Bidders
8.5 General Requirements, Control of Work, Temporary Facilities, Measurement and

Payment, Standard Specifications
8.6 Insurance Requirements
8.7 Standard and Technical Specifications
8.8 Drawings
8.9 Special Provisions
8.10 Stormwater Pollution Prevention Plan
8.11 Any modifications, including change orders, duly delivered after execution of this

Agreement.

ARTICLE IX – TERMINATION FOR DEFAULT – Should contractor at any time refuse,
neglect, or otherwise fail to supply a sufficient number or amount of properly skilled workers,
materials, or equipment, or fail in any respect to prosecute the work with promptness and diligence,
or fail to perform any of its obligations set forth in the Contract, Owner may, at its election,
terminate the employment of Contractor, giving notice to Contractor in writing of such election,
and enter on the premises and take possession, for the purpose of completing the work included
under this Agreement, of all the materials, tools and appliances belonging to Contractor, and to
employ any other persons to finish the work and to provide the materials therefore at the expense of
the Contractor.

 ARTICLE X – INDEMNIFICATION OF OWNER – Contractor shall defend, indemnify and
hold harmless Owner and its officials and employees from and against all suits, claims, judgments,
awards, losses, costs or expenses (including without limitation attorneys’ fees) to the extent arising
out of or relating to Contractor’s alleged negligence or breach of its obligations or warranties under
this Contract. Contractor shall defend all such actions with counsel satisfactory to Owner at its own
expense, including attorney’s fees, and will satisfy any judgment rendered against Owner in such
action.

ARTICLE XI – PERMITS – The Contractor shall secure at its own expense, all permits and
consents required by law as necessary to perform the work and shall give all notices and pay all
fees and otherwise comply with all applicable City, State, and Federal laws, ordinances, rules and
regulations.

ARTICLE  XII – INSURANCE – The Contractor shall secure and maintain, until acceptance of
the work, insurance with limits not less than those specified in the Contract.

 ARTICLE XIII – MISCELLANEOUS –

A.  Neither Owner nor Contractor shall, without the prior written consent of the other,
assign, sublet or delegate, in whole or in part, any of its rights or obligations under any of
the Contract Documents; and, specifically not assign any monies due, or to become due,
without the prior written consent of Owner.

B.  Owner and Contractor each binds himself, his partners, successors, assigns and legal
representatives, to the other party hereto in respect to all covenants, agreements and
obligations contained in the Contract Documents.
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C. The Contract Documents constitute the entire Agreement between Owner and Contractor
and may only be altered amended or repealed by a duly executed written instrument.

D.  The laws of the State of New Hampshire shall govern this Contract without reference to
the conflict of law principles thereof.

E. Venue for any dispute shall be the Rockingham County Superior Court unless the parties
otherwise agree.

IN WITNESS WHEREOF, the parties hereunto executed this

AGREEMENT the day and year first above written.

BIDDER:

BY:___________________________

TITLE:____________________________

CITY OF PORTSMOUTH, N.H.

BY:___________________________
John P. Bohenko

TITLE: City Manager
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NOTICE OF INTENT TO AWARD

Date:

TO:

IN AS MUCH as you were the low responsible bidder for work entitled:

2013 Annual Paving Project

You are hereby notified that the City intends to award the aforesaid project to you.

Immediately take the necessary steps to execute the Contract and to provide required bonds and proof of insurance
within fifteen (15) calendar days from the date of this Notice.

The City reserves the right to revoke this Notice if you fail to take the necessary steps to execute this Contract.

City of Portsmouth
Portsmouth, New Hampshire

Judie Belanger,
Finance Director
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NOTICE TO PROCEED

DATE:

PROJECT: 2013 Annual Paving

TO:

YOU ARE HEREBY NOTIFIED TO COMMENCE WORK ON ________________ IN ACCORDANCE

WITH THE AGREEMENT DATED, ON OR

xxxxxxxxxxxxxxxxxxxxxxxxx

ALL WORK SHALL BE COMPLETED PRIOR TO July 26, 2013.

                                  CITY OF PORTSMOUTH, N.H.

________________________
                                  BY: Steven F. Parkinson, PE

                               TITLE: Public Works Director

ACCEPTANCE OF NOTICE

RECEIPT OF THE ABOVE NOTICE TO
PROCEED IS HEREBY ACKNOWLEDGED BY

_________________________________

This the ______day of_______________ 20__

By:_________________________________

Title:______________________________
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CHANGE ORDER
_____________________________________________________________

Change Order # Date of Issuance:

Owner: CITY OF PORTSMOUTH, N.H

Contractor:
________________________________________________________________________
You are directed to make the following changes in the
Contract Documents:

Description:

Purpose of Change Order:

Attachments:
________________________________________________________________________

CHANGE IN CONTRACT PRICE CHANGE IN CONTRACT TIME

Original Contract Price: Original Completion Date:
$ July 26, 2013
________________________________________________________________________

Contract Price prior to this Contract Time prior to this
Change Order: Change Order:
$
________________________________________________________________________

Net Increase of Net Increase or Decrease of
this Change Order: this Change Order:
$
________________________________________________________________________

Contract Price with all Contract Time with all
approved Change Orders: approved Change Orders:
$

________________________________________________________________________
RECOMMENDED: APPROVED: APPROVED:

by______________ by______________ by______________ by______________

PW Director City Finance City Manager Contractor
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LABOR AND MATERIAL PAYMENT BOND

(This format provided for convenience, actual Labor and Material Bond is acceptable in lieu, if compatible)

                                  Bond Number ____________

KNOW ALL MEN BY THESE PRESENTS:

that ________________________________________________________________________

as Principal, hereinafter called Contractor, and _________________________________ (Surety Company) a
corporation organized and existing under the laws of the State of

________________________ and authorized to do business in the State of New Hampshire hereinafter called Surety,
are held and firmly bound unto the City of Portsmouth, N.H. Obligee, hereinafter called Owner, for the use and benefit
of claimants as herein below defined, in the

amount of _____________________ Dollars ($_____________), for the payment whereof Principal and Surety bind
themselves, their heirs, executors, administrators, successors and assigns, jointly and severally, firmly by these
presents.

WHEREAS, Principal has by written agreement dated _____________________ entered into a

contract with Owner for ___________________________________________ in accordance with drawings and
specifications prepared by the Public Works Department, 680 Peverly Hill Road, Portsmouth, N.H. 03801, which
contract is by reference made a part hereof, and is hereinafter referred to as the Contract.

NOW, THEREFORE, THE CONDITION OF THIS OBLIGATION is such that the Principal shall promptly make
payment to all claimants as hereinafter defined, for all labor and material used or reasonably required for use in the
performance of the Contract and for the hire of all equipment, tools, and all other things contracted for or used in
connection therewith, then this obligation shall be void, otherwise it shall remain in full force and effect, subject
however, to the following conditions:

(1) A claimant is defined as one having a direct contract with the Principal or, with a subcontractor of the
Principal for labor, material, equipment, or other things used or reasonably required for use in the performance of the
Contract. "Labor and material" shall include but not be limited to that part of water, gas, power, light, heat, oil and
gasoline, telephone service or rental of equipment applicable to the Contract.

(2) The above named Principal and Surety hereby jointly and severally agree with the Owner  that every
claimant as herein defined, who has not been paid in full before the expiration of a period of ninety (90) days after the
date on which the last of such claimant's work or labor was done or performed, or materials were furnished by such a
claimant, may sue on this bond for the use of such claimant, prosecute the suit by final judgment for such sum or sums
as may be
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LABOR AND MATERIAL PAYMENT BOND (continued)

justly due claimant, and have execution thereon. The Owner shall not be liable for the payment of any such suit or any
costs or expenses of any such suit, and principal and surety shall jointly and severally indemnify, defend and hold the
Owner harmless for any such suit, costs or expenses.

(3) No suit or action shall be commenced hereunder by any claimant:

(a) Unless Claimant, other than one having a direct contract with the Principal, shall have given notice to all the
following:

The Principal, the Owner and the Surety above named, within six (6) calendar months after such claimant did or
performed the last of the work or labor, or furnished the last of the materials for which said claim is made, stating with
substantial accuracy the amount claimed and the name of the party to whom the materials were furnished, or for whom
the work or labor was done or performed. Such notice shall be served by mailing the same by registered mail or
certified mail, postage prepaid, in an envelope  addressed to the Principal, Owner, and Surety, at any place where an
office is regularly maintained for the transaction of business, or served in any manner in which legal process may be
served in the State of New Hampshire save that such service need not be made by a public officer.

(b) After the expiration of one (1) year following the date on which Principal ceased all work on said contract, it
being understood , however, that if any limitation embodied in this bond is prohibited by any law controlling the
construction hereof, such limitation shall be deemed to be amended so as to be equal to the minimum period of
limitation permitted by such law.

(c) Other than in a State court of competent jurisdiction in and for the county or other political subdivision of
the State in which the project, or any part thereof, is situated, or in the United States District Court for the district in
which the project, or any part thereof, is situated, and not elsewhere. (4) The amount of this bond may be reduced by
and to the extent of any payment of payments made in good faith hereunder, inclusive of the payment by Surety of
mechanics' liens which may be filed on record against said improvement, whether or not claim for the amount of such
lien by presented under and against this bond.

Signed and sealed this ____________ day of _______________, 20____.  In the presence of:

_____________________________ BY: ________________________
(Witness)  (Principal)  (Seal)

                                  ________________________
                                  (Surety Company)

_____________________________ BY: ________________________
(Witness) (Title)   (Seal)
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LABOR AND MATERIAL PAYMENT BOND (continued)

Note:
If the Principal (Contractor) is a partnership, the Bond should be signed by each of the partners.

If the Principal (Contractor) is a corporation, the Bond should be signed in its correct corporate name by its duly
authorized Officer or Officers.

If this bond is signed on behalf of the Surety by an attorney-in-fact, there should be attached to it a duly certified copy
of his Power of Attorney showing his authority to sign such Bonds.

There should be executed an appropriate number of counterparts of the bond corresponding to the number of
counterparts of the Agreement.
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MAINTENANCE BOND

At the Owner’s election, a maintenance bond may be substituted for retainage at the completion of the project.  If the
Owner permits a maintenance bond, it shall be in the amount of Twenty Percent (20%) of the contract price with a
corporate surety approved by the Owner.  Such bond shall be provided at the time of Contract completion and shall
guarantee the repair of all damage due to faulty materials or workmanship provided or done by the Contractor.  This
guarantee shall remain in effect for a period of one year after the date of final acceptance of the job by the Owner.
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CONTRACTOR'S AFFIDAVIT

STATE OF ______________________________:

COUNTY OF _____________________________:

Before me, the undersigned, a ______________________________________
                                                    (Notary Public, Justice of the Peace)

in and for said County and State personally appeared, ___________________________
                                   (Individual, Partner, or duly authorized representative of Corporate)

who, being duly sworn, according to law deposes and says that the cost of labor, material, and

equipment and outstanding claims and indebtedness of whatever nature arising out of the

performance of the Contract between

CITY OF PORTSMOUTH, NEW HAMPSHIRE

and ______________________________________________________
                    (Contractor)

of _______________________________________________________

Dated: ________________________

has been paid in full for Construction of: 2013 Annual Paving Project

________________________
(Individual, Partner, or
duly authorized
representative of
Corporate Contractor)

Sworn to and subscribed
before me this ________day
of ________________ 20____

__________________________
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CONTRACTOR'S RELEASE

KNOW ALL MEN BY THESE PRESENTS that _______________________________________________

(Contractor) of _____________________, County of _______________________________and State of

___________________________________________________ does hereby acknowledge

that____________________________________________________(Contractor)

has on this day had, and received from the CITY OF PORTSMOUTH NEW HAMPSHIRE, final and completed

payment for the Construction of:

2013 Annual Paving Project

NOW THEREFORE, the said __________________________________

            (Contractor)
for myself, my heirs, executors, and administrators) (for itself, its successors and assigns) do/does
by these presents remise, release, quit-claim and forever discharge the City of Portsmouth, New
Hampshire, its successors and assigns, of and from all claims and demands arising from or in
connection with the said Contract dated ________________, and of and from all, and all manners
of action and actions, cause and causes of action and actions, suits, debts, dues, duties, sum and
sums of money, accounts, reckonings, bonds, bills, specifications, covenants, contracts,
agreements, promises, variances, damages, judgments, extents, executions, claims and demand,
whatsoever in law of equity, or otherwise, against the City of Portsmouth, New Hampshire, its
successors and assigns, which (I, my heirs, executors, or administrators) (it, its successors and
assigns) ever had, now have or which (I, my heirs, executors, or administrators) (it, its successors
and assigns) hereafter can shall or may have, for, upon or by reason of any matter, cause, or thing
whatsoever; from the beginning of record time to the date of these presents.

IN WITNESS WHEREOF,
                                                   Contractor:

___________________________________               By:_______________________________
print name of witness:_________________                Its Duly Authorized __________________

Dated: _____________
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GENERAL REQUIREMENTS

SCOPE OF WORK

1. INTENT OF CONTRACT

The intent of the Contract is to provide for the construction and completion in every detail of the work described.  The
Contractor shall furnish all labor, materials, equipment, tools, transportation and supplies required to complete the
work in accordance with the terms of the Contract.  The Contractor shall be required to conform to the intent of the
plans and specifications.  No extra claims shall be allowed for portions of the work not specifically addressed in the
plans and specifications but required to produce a whole and complete project, such work will be considered subsidiary
to the bid items.

2. INCIDENTAL WORK

Incidental work items for which separate payment is not measured includes, but is not limited to, the following items:

a. Clearing, grubbing and stripping (unless otherwise paid for)
b. Clean up
c. Plugging existing sewers and manholes
d. Signs
e. Mobilization/Demobilization (unless otherwise paid for)
f. Restoration of property
g. Cooperation with other contractors, abutters and utilities.
h. Utility crossings, (unless otherwise paid for)
i. Minor items - such as replacement of fences, guardrails, rock wall, etc.
j. Steel and/or wood sheeting as required.
k. Accessories and fasteners or components required to make items paid for under unit prices or lump sum items
complete and functional.

3. ALTERATION OF PLANS OR OF CHARACTER OF WORK

The Owner reserves the right, without notice to Surety, to make such alterations of the plans or of the character of the
work as may be necessary or desirable to complete fully and acceptably the proposed construction; provided that such
alterations do not increase or decrease the contract cost.  Within these cost limits, the alterations authorized in writing
by the Owner shall not impair or affect any provisions of the Contract or bond and such increases or decreases of the
quantities as a result from these alterations or deletions of certain items, shall not be the basis of claim for loss or for
anticipated profits by the contractor.  The contractor shall perform the work as altered at the contract unit price or
prices.

4. EXTRA WORK ITEMS

Extra work shall be performed by the Contractor in accordance with the specifications and as directed, and will be paid
for at a price as provided in the Contract documents or if such pay items are not applicable than at a price negotiated
between the contractor and the Owner or at the unit bid price.  If the Owner determines that extra work is to be
performed, a change order will be issued.

5. CHANGE ORDERS

The Owner reserves the right to issue a formal change order for any increase, decrease, deletion, or addition of work or
any increase in contract time or price.  The contractor shall be required to sign the change order and it shall be
considered as part of the Contract documents.
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6. FINAL CLEANING UP

Before acceptance of the work, the contractor shall remove from the site all machinery, equipment, surplus materials,
rubbish, temporary buildings, barricades and signs.  All parts of the work shall be left in a neat and presentable
condition.  On all areas used or occupied by the contractor, regardless of the contract limits, the bidder shall clean-up
all sites and storage grounds.

The items prescribed herein will not be paid for separately, but shall be paid for as part of the total contract price.

7. ERRORS AND INCONSISTENCY IN CONTRACT DOCUMENTS

Any provisions in any of the Contract Documents that may be in conflict with the paragraphs in these General
Requirements shall be subject to the following order of precedence for interpretation.

1.  Technical Specifications will govern General Requirements.
            2.  Special Provisions will govern Technical Specifications.

3.  Plans will govern Special Provisions, Technical Specifications, and General Requirements.
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CONTROL OF WORK

1. AUTHORITY OF ENGINEER

(a) All work shall be done under supervision of the City Engineer and to his satisfaction. The City Engineer will
decide all questions which may arise as to the quality and acceptability of materials furnished and work performed and
as to the rate of progress of the work; all questions that may arise as to the interpretation of the plans and
specifications; and all questions as to the acceptable fulfillment of the Contract by the Contractor.

(b) The City Engineer will have the authority to suspend the work wholly or in part for such periods as he may
deem necessary due to the failure of the Contractor to correct conditions unsafe for workers or the general public; for
failure to carry out provisions of the Contract; for failure to carry out orders; for conditions considered unsuitable for
the prosecution of the work, including unfit weather; or for any other condition or reason deemed to be in the public
interest. The Contractor shall not be entitled any additional payments arising out of any such suspensions.

(c) The Owner reserves the right to demand a certificate of compliance for a material or product used on the
project. When the certificate of compliance is determined to be unacceptable to the City Engineer the Contractor may
be required to provide engineering and testing services to guarantee that the material or product is suitable for use in
the project, at its expense (see Sample of Certificate of Compliance).

2. PROTECTION AND RESTORATION OF PROPERTY AND LANDSCAPES

(a) The Contractor shall use every precaution to prevent injury or damage to wires, poles, or other property of
public utilities; trees, shrubbery, crops, and fences along and adjacent to the right-of-way, all underground structures
such as pipes and conduits, within or outside of the right-of-way; and the Contractor shall protect and carefully
preserve all property marks until an authorized agent has witnessed or otherwise referenced their location.

(b) The Contractor shall be responsible for all damage or injury to property of any character, during the
prosecution of the work, resulting from any act, omission, neglect, or misconduct in his manner or method of executing
the work, or at any time due to defective work or materials, and said responsibility will not be released until the project
shall have been completed and accepted.

(c) When or where any direct or indirect damage or injury is done to public or private property by or on account
of any act, omission, neglect, or misconduct in the execution of the work, or as a result of the failure to perform work
by the Contractor, the Contractor shall restore, at its own expense, such property to a condition similar or equal to that
existing before such damage or injury was done, by repairing rebuilding, or otherwise restoring as may be directed, or
the Contractor shall make good such damage or injury in an acceptable manner.

(d) The Contractor shall paint with tree paint all scars made on fruit or ornamental trees by equipment,
construction operations, or the removal of limbs larger than one inch in diameter. Damaged trees must be replaced if so
determined by the City Arborist, in his or her sole discretion.

(e) If the Contractor fails to repair, rebuild or otherwise restore such property as may be deemed necessary, the
Owner, after 48 hours notice, may proceed to do so, and the cost thereof may be deducted from any money due or
which may become due the Contractor under the contract.

(f) It is the intent of the Parties that the Contractor preserve, to as great an extent as possible, the natural features
of the site.

(g) Manhole and/or catch basin castings, frames, covers, and grates shall be protected  and preserved during
construction. A careful inventory shall be keep regarding which frames and covers/grates were removed so they can be
replaced in the proper location. Any damaged or missing frames, covers, or grates shall be replaced by the contractor at
no cost to the owner.
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CONTROL OF WORK (continued)

3. MAINTENANCE DURING CONSTRUCTION

The Contractor shall maintain the work during construction and until the project is accepted. This maintenance shall
constitute continuous and effective work prosecuted day by day, with adequate equipment and workers to ensure that
the structure is kept in satisfactory conditions at all times.

4. SAFETY PRECAUTIONS

Upon commencement of work, the Contractor shall be responsible for initiating, maintaining and supervising all safety
precautions necessary to ensure the safety of employees on the site, other persons who may be affected thereby,
including the public, and other property at the site or adjacent thereto.

5. PERMITS

It will be the responsibility of the Contractor to obtain all permits required for the operation of equipment in, or on, all
city streets and public ways.

6. BARRICADES, WARNING SIGNS AND TRAFFIC OFFICERS

(a) The Contractor shall provide, erect and maintain all necessary barricades, suitable and sufficient lights,
danger signals, signs and other traffic control devices, and shall take all necessary precautions for the protection of the
work and safety of the public. Roadway closed to traffic shall be protected by effective barricades. Obstructions shall
be illuminated during hours of darkness. Suitable warning signs shall be provided to control and direct traffic in a
proper manner, as approved by the engineer.

(b) The Contractor will be held responsible for all damage to the work from traffic, pedestrians, animals or any
other cause due to lack of adequate controlling devices.

(c) The Contractor shall provide such police officers as the City Engineer deems necessary for the direction and
control of traffic within the site of project.

The work prescribed herein will not be paid for separately but will be paid for as part of the Contract Price unless
specifically appearing as a bid item.
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TEMPORARY FACILITIES

1. STORAGE FACILITIES

(a) The Contractor shall not store materials or equipment in a public right-of-way beyond the needs of one
working day. Equipment and materials shall be stored in an approved location.

(b) The Contractor shall protect all stored materials from damage by weather or accident and shall insure
adequate drainage at and about the storage location.

(c) Prior to final acceptance of the work all temporary storage facilities and surplus stored materials shall be
removed from the site.

2. SANITARY FACILITIES

(a) The Contractor shall provide for toilet facilities for the use of the workers employed on the work.

(b) Temporary toilet facilities may be installed provided that the installation and maintenance conform with all
State and local laws, codes, regulations and ordinances governing such work. They shall be properly lit and ventilated,
and shall be kept clean at all times.

(c) Prior to final acceptance of the work all temporary toilet facilities shall be removed from the site.

3. TEMPORARY WATER

The Contractor shall make all arrangements with the local water department for obtaining water connections to provide
the water necessary for construction operations and shall pay all costs.

4. TEMPORARY ELECTRICITY

The Contractor shall make all arrangements with the Public Service Company for obtaining electrical connections to
provide the electrical power necessary for construction operations and security lighting and shall pay all electrical
connection and power costs.

The Contractor shall be responsible with obtaining an electrical permit from the City Electrical Inspector.
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INSURANCE REQUIREMENTS

Insurance shall be in such form as will protect the Contractor from all claims and liabilities for damages for bodily
injury, including accidental death, and for property damage, which may arise from operations under this contract
whether such operation by himself or by anyone directly or indirectly employed by him.

AMOUNT OF INSURANCE
A) Comprehensive General Liability:

Bodily injury or Property Damage -  $2,000,000
Per occurrence and general aggregate

B) Automobile and Truck Liability:
Bodily Injury or Property Damage - $2,000,000
Per occurrence and general aggregate

Additionally, the Contractor shall purchase and maintain the following types of insurance:

A) At least $1,000,000 in Workers Comprehensive Insurance coverage for all people employed by the Contractor
to perform work on this project.

B) Contractual Liability Insurance coverage in the amounts specified above under Comprehensive General
Liability.

C) Product and Completed Operations coverage to be included in the amounts specified above under
Comprehensive General Liability.

ADDITIONAL INSURED

All liability policies (including any excess policies used to meet coverage requirements) shall include the City of
Portsmouth, New Hampshire as named Additional Insured.

1) The contractor's insurance shall be primary in the event of a loss.
2) The Additional Insured endorsement must include language specifically stating

that the entity is to be covered for all activities performed by, or on behalf of, the
contractor, including the City of Portsmouth's general supervision of the
contractor.

3) City of Portsmouth shall be listed as a Certificate Holder and Additional Insured.
The City shall be identified as follows:

City of Portsmouth
Attn: Legal Department
1 Junkins Avenue
Portsmouth, NH  03801
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MEASUREMENT AND PAYMENT

1. MEASUREMENT OF QUANTITIES

(a) All work completed under the contract will be measured according to the United States standard measure.

(b) The method of measurement and computations to be used in determination of quantities of material
furnished and of work performed under the contract will be those methods generally recognized as conforming to good
engineering practice. Unless otherwise stated all quantities measured for payment shall be computed or adjusted for "in
place" conditions.

(c) Unless otherwise specified, longitudinal measurements for area computations will be made horizontally, and
no deductions will be made for individual fixtures having an area of 9 square feet or less. Unless otherwise specified,
transverse measurements for area computations will be the dimensions shown on the plans or ordered in writing.

(d) Structures will be measured according to lines shown on the plans or as ordered unless otherwise provided
for elsewhere in the specifications.

(e) In computing volumes of excavation, embankment, and borrow, the average end area method will be used.
Where it is impracticable to measure by the cross-section method, acceptable methods involving three-dimensional
measurement may be used. When measurement of borrow in vehicles is permitted, the quantity will be determined as
80 percent of the loose volume.

(f) In computing volumes of concrete, stone and masonry, the prismoidal method will be used. The term "ton"
will mean the short ton consisting of 2,000 pounds avoirdupois.

(g) Except as specified below, all materials that are measured or proportioned by weight shall be weighed on
scales which the Contractor has had sealed by the State or by a repairman registered by the Commissioner of
Agriculture. All weighing shall be performed in a manner prescribed under the Rules and Regulations of the Bureau of
Weights and Measures of the New Hampshire Department of Agriculture.

(h) Weighing of materials on scales located outside New Hampshire will be permitted for materials produced or
stored outside the state, when requested by the Contractor and approved. Out-of-state weighing in order to be
approved, must be performed by a licensed public weigh master or a person of equal authority in the state concerned on
scales accepted in the concerned state.

(i) Each truck used to haul material being paid for by weight shall bear a plainly legible identification mark, and
if required, shall be weighed empty daily at such times as directed.

(j) When material is weighed, the individual weight slips, which shall be furnished by the Contractor, for trucks,
trailers, or distributors, shall show the following information: the date; the project; the material or commodity; the
dealer or vendor; the Contractor or Subcontractor; the location of the scales; the vehicle registration number or other
approved legible identification mark; the tare and net weights, with gross weights when applicable; and the weigher's
signature or his signed initials.

(k) The right is reserved to weight any truck, trailer, or distributor, at locations designated, before and after
making deliveries to the project.

(l) Bituminous materials will be measured by the gallon or ton.

(m) When material is specified to be measured by the cubic yard but measurement by weight is approved, such
material may be weighed and the weight converted to cubic yards for payment purposes. Necessary conversion factors
will be determined by the Owner.

(n) The term "lump sum" when used as an item of payment will mean complete payment for the work described
in the item.
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MEASUREMENT AND PAYMENT (continued)

(o) When a complete structure or structural unit (in effect, "lump sum" work) is specified as the unit of
measurement, the unit will be construed to include all necessary fittings and accessories, so as to provide the item
complete and functional. Except as may be otherwise provided, partial payments for lump sum items will be made
approximately in proportion to the amount of the work completed on those items.

(p) Material wasted without authority will not be included in the final estimate.

2. SCOPE OF PAYMENT

(a) The Contractor shall receive and accept compensation provided for in the contract as full payment for
furnishing all materials and for performing all work under the contract in a complete and acceptable manner and for all
risk, loss, damage or expense of whatever character arising out of the nature of the work or the prosecution thereof.

(b) The Contractor shall be liable to the Owner for failure to repair, correct, renew or replace, at his own
expense, all damage due or attributable to defects or imperfections in the construction which defects or imperfections
may be discovered before or at the time of the final inspection and acceptance of the work.

(c) No monies, payable under the contract or any part thereof, except the first estimate, shall become due or
payable if the Owner so elects, until the Contractor shall satisfy the Owner that the Contractor has fully settled or paid
all labor performed or furnished for all equipment hired, including trucks, for all materials used, and for fuels,
lubricants, power tools, hardware and supplies purchased by the Contractor and used in carrying out said contract and
for labor and parts furnished upon the order of said Contractor for the repair of equipment used in carrying out said
contract; and the Owner, if he so elects, may pay any and all such bills, in whole or in part, and deduct the amount of
amounts so paid from any partial or final estimate, excepting the first estimate.

3. COMPENSATION FOR ALTERED QUANTITIES

(a) Except as provided for under the particular contract item, when the accepted quantities of work vary from
the quantities in the bid schedule the Contractor shall accept as payment in full, so far as contract items are concerned,
at the original contract unit prices for the accepted quantities of work done. No allowance will be made for any
increased expense, loss of expected reimbursement, or loss of anticipated profits suffered or claimed by the Contractor
resulting either directly from such alterations or indirectly from unbalanced allocation among the contract items of
overhead expense on the part of the Bidder and subsequent loss of expected reimbursements therefore or from any
other cause.

(b) Extra work performed will be paid for at the contract bid prices or at the price negotiated between the Owner
and the Contractor if the item was not bid upon. If no agreement can be negotiated, the Contractor will accept as
payment for extra work, cost plus 15% (overhead and profit). Costs shall be substantiated by invoices and certified
payroll.

4. PARTIAL PAYMENTS

Partial payments will be made on a monthly basis during the contract period. From the total amount ascertained as
payable, an amount equivalent to ten percent (10%) of the whole will be deducted and retained by the Owner until such
time as the work receives final acceptance.

5. FINAL ACCEPTANCE

Upon due notice from the Contractor of presumptive completion of the entire project, the City Engineer will make an
inspection. If all construction provided for and contemplated by the contract is found complete to his satisfaction, this
inspection shall constitute the final inspection and the City Engineer will make the final acceptance and notify the
Contractor in writing of this acceptance as of the date of the final inspection.
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MEASUREMENT AND PAYMENT (continued)

If, however, the inspection discloses any work in whole or in part, as being unsatisfactory, the City Engineer will give
the Contractor the necessary instructions for correction of such work, and the Contractor shall immediately comply
with and execute such instructions. Upon correction of the work, another inspection will be made which shall
constitute the final inspection provided the work has been satisfactorily completed. In such event, the City Engineer
will make the final acceptance and notify the Contractor in writing of this acceptance as of the date of final inspection.

6. ACCEPTANCE AND FINAL PAYMENT

(a) When the project has been accepted and upon submission by the Contractor of all required reports,
completed forms and certifications, the Owner will review the final estimate of the quantities of the various classes of
work performed. The Contractor may be required to certify that all bills for labor and material used under this contract
have been paid.

(b) The Contractor shall file with the Owner any claim that the Contractor may have regarding the final estimate
at the same time the Contractor submits the final estimate. Failure to do so shall be a waiver of all such claims and shall
be considered as acceptance of the final estimate. From the total amount ascertained as payable, an amount equal to ten
percent (10%) of the whole will be deducted and retained by the Owner for the guaranty period. This retainage may be
waived, at the discretion of the City, provided the required Maintenance Bond has been posted. After approval of the
final estimate by the Owner, the Contractor will be paid the entire sum found to be due after deducting all previous
payments and all amounts to be retained or deducted under the provisions of the contract.

(c) All prior partial estimates and payments shall be subject to correction in the final estimate and payment.

7. GENERAL GUARANTY AND WARRANTY OF TITLE

(a) Neither the final certification of payment nor any provision in the contract nor partial or entire use of the
improvements embraced in this Contract by the Owner or the public shall constitute an acceptance of work not done in
accordance with the Contract or relieve the Contractor of liability in respect to any express or implied warranties or
responsibility for faulty materials or workmanship. The Contractor shall promptly remedy any defects in the work and
pay for any damage to other work resulting therefrom which shall appear within a period of twelve (12) months from
the date of final acceptance of the work. The Owner will give notice of defective materials and work with reasonable
promptness.

(b) No material, supplies or equipment to be installed or furnished under this Contract shall be purchased
subject to any chattel mortgage or under a conditional sale, lease purchase or other agreement by which an interest
therein or in any part thereof is retained by the Seller or supplier. The Contractor shall warrant good title to all
materials, supplies and equipment installed or incorporated in the work and upon completion of all work, shall deliver
the same together with all improvements and appurtenances constructed or placed thereon by him to the Owner free
from any claims, liens or charges. Neither the Contractor nor any person, firm or corporation furnishing any material or
labor for any work covered by this Contract shall have the right to a lien upon any improvements or appurtenances
thereon.

Nothing contained in this paragraph, however, shall defeat or impair the right of persons furnishing materials or labor
to recover under any bond given by the Contractor for their protection or any rights under any law permitting such
persons to look to funds due the Contractor in the hands of the Owner. The provisions of this paragraph shall be
inserted in all subcontractors and material contracts and notice of its provisions shall be given to all persons furnishing
materials for the work when no formal contract is entered into for such materials.
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MEASUREMENT AND PAYMENT (continued)

8. NO WAIVER OF LEGAL RIGHTS

(a) Upon completion of the work, the Owner will expeditiously make final inspection and notify the Contractor
of acceptance. Such final acceptance, however, shall not preclude or stop the Owner from correcting any measurement,
estimate, or certificate made before or after completion of the work, nor shall the Owner be precluded or be stopped
from recovering from the Contractor or his Surety, or both, such overpayment as it may sustain by failure on the part of
the Contractor to fulfill his obligations under the contract. A waiver on the part of the Owner of any breach of any part
of the contract shall not be held to be a waiver of any other or subsequent breach.

(b) The Contractor, without prejudice to the Contract shall be liable to the terms of the Contract, shall be liable
to the Owner for latent defects, fraud or such gross mistakes as may amount to fraud, and as regards the Owner's right
under any warranty or guaranty.

9. TERMINATION OF CONTRACTOR'S RESPONSIBILITY

Whenever the improvement provided for by the Contract shall have been completely performed on the part of the
Contractor and all parts of the work have been released from further obligations except as set forth in his bond and as
provided in Section 8 above.
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STANDARD SPECIFICATIONS

The Standard Specifications for Road and Bridge Construction of the State of New Hampshire
Department of Transportation and any Addenda shall apply to all technical and measurement
aspects of this project only.

However, the Standard Specifications for Road and Bridge Construction of the State of New
Hampshire Department of Transportation and any Addenda shall NOT apply to General
Requirements, Control of Work, Temporary Facilities, Payment, Insurance Requirements, etc. with
the exception that pavement escalation will be allowed in accordance with the NHDOT
standard specifications.



40

SHOP DRAWINGS

Shop Drawings for this project shall be submitted under the following conditions:

1. The Contractor shall submit working and detail drawings, well in advance of the work, to the City Engineer for
review.

2. The Contractor's drawings shall consist of shop detail, erection and other working plans showing dimensions, sizes
and quality of material, details and other information necessary for the complete fabrication and erection of the
pertinent work.

3. The Contractor shall submit two (2) sets of drawings to the City Engineer.
4. Prior to the approval of the drawings, any work done or materials ordered for the work involved shall be at the

Contractor's risk.
5. One (1) set of the drawings will be returned to the Contractor approved or marked with corrections to be made.

After approval has been given, the Contractor shall supply the City Engineer with two sets of the revised detail
working drawings.

6. The City Engineer's approval of the Contractor's working drawings will not relieve the Contractor from
responsibility for errors in dimensions or for incorrect fabrication processes, or from responsibility to complete the
contract work.
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TECHNICAL SPECIFICATIONS

As noted above, the Standard Technical Specifications for this project are the Standard Specifications for Road and
Bridge Construction of the State of New Hampshire Department of Transportation and any Addenda shall apply to all
technical and measurement aspects of this project only.
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S P E C I A L    P R O V I S I O N

ALL MANHOLES AND GRATES SHALL BE SUPPLIED IN ACCORDANCE WITH:

 BUY AMERICA REQUIREMENTS

In accordance with the BUY AMERICA requirements of the Federal regulations, all
manufacturing processes for steel and iron materials furnished for permanent incorporation
into the work on this project shall occur in the United States.  The only exception to this
requirement is the production of pig iron and the processing, pelletizing and reduction of
iron ore which may occur in another country.  Other than these exceptions, all melting,
rolling, extruding, machining, bending, grinding, drilling, coating, etc. must occur in the
United States.

Products of steel include, but are not limited to, such products as structural steel, piles,
reinforcing steel, structural plate, steel culverts, guardrail and steel supports for signs, signals
and luminaires.  Products of iron include, but are not limited to, such products as cast iron
grates.  Coatings include, but are not limited to, the applications of epoxy, galvanizing and
paint.  The coating material is not subject to this clause, only the application process.

A Certificate of Compliance, conforming to the requirements of Section 106.04, may be
requested for steel and iron materials.  The certificates, in addition to certifying that the
materials comply with the specifications, shall also specifically certify that all manufacturing
process of the materials, except as allowed by this Special Attention, occurred in the United
States.

The requirements of said law and regulations do not prevent a minimal use of foreign steel
and iron materials if the cost of such materials used does not exceed one-tenth of one percent
(0.1%) of the total contract price or $2,500.00, whichever is greater.  The Contractor shall
furnish the Engineer acceptable documentation of the quantity and value of any foreign steel
and iron prior to incorporating such materials into the work.
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SPECIAL PROVISION

AMENDMENT TO SECTION 306 – Reclaimed Stabilized Base

Item 306.208 8” Asphalt Stabilized Base Remove & Rehandle

This item is amended as follows:

Amend 2.1.1 to the following gradation:

Sieve designation % passing by weight
2” 100
1 ½” 70-100
¾” 55-90
#4 40-75
#40 10-30
#200 3-10

Construction Requirements:

Add

3.13 Excavation & removal of excess materials to finish base elevation and compaction are all inclusive to this item.
The road will be reclaimed, finish graded and compacted so that finish grade can be approved by the Engineer.
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S U P P L E M E N T A L   S P E C I F I C A T I O N

AMENDMENT TO DIVISION 400 – PAVEMENTS

AMENDMENT TO SUBSECTION 401 – PLANT MIX PAVEMENTS - GENERAL

The purpose of this Supplemental Specification is to reduce the number of ESALS required for
each design category, and to require a minimum asphalt binder content for all mixes.

Amend 2.5.1 as follows:

2.5.1 When a new volumetric mix design is required, the Contractor shall use the
Volumetric Mix Design Method in AASHTO Standard Practice R 35 to develop a mix that meets
the associated design criteria. The Mix design shall follow the procedure detailed in AASHTO
with the following exceptions: Amend Table 1 Superpave Gyratory Compaction Effort to read
as follows:

Design ESALs
(Million)

N initial N design N max

0 < 5 6 50 75

>5 7 75 115

Add the following:

Minimum Binder Content

50 Gyration 75 Gyration
3/8 in (9.5 mm) 6.0%

5.8% ½ in (12.5 mm) 5.5%

4.9% ¾ in (19 mm) 4.6%

4.6% 1 in (25 mm) 4.3%

This required minimum asphalt content is based on the use of aggregate with a
specific gravity of 2.65 to 2.70. The minimum asphalt content requirement may
be adjusted when aggregate with a higher specific gravity is used, or the
minimum may be adjusted at the Engineer’s discretion if it is believed to be
in the best interest of the City.
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Amend Table 3 in AASHTO M 323, referenced in AASHTO R 35, to read as follows:

Table 1 –Design Control Points*

Standard Nominal Maximum Aggregate Size

Sieves
1 in

(25 mm)
3/4 in

(19 mm)
1/2 in

(12.5 mm)
3/8 in

(9.5 mm)

Max. Min. Max. Min. Max Min. Max. Min.

In (mm) Percentage by Weight Passing Criteria (Control Points)

2 (50.0)

1-1/2 (37.5) 100.0

1 (25.0) 100.0 90.0 100.0

3/4 (19.0) 90.0 100.0 90.0 100.0

1/2 (12.5) 90.0 100.0 90.0 100.0

3/8 (9.5) 90.0 100.0 90.0

No. 4 (4.75) 90.0

No. 8 (2.36) 45.0 19.0 42.0 32.0 52.0 42.0 56.0 46.0

No. 200 (0.075) 7.0 1.0 8.0 2.0 10.0 2.0 10.0 2.0

All mix designs shall be submitted to the Department for verification and approval.

* Superpave designs will be accepted through the restricted zone, pending
verification and approval by the Bureau of Materials & Research. The Contractor
shall submit compaction data from trial blends at the optimum asphalt content and at
0.5% below and above the optimum asphalt content. The data shall include the
temperature at which the HMA was aged.
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SPECIAL PROVISION
for Contract Alternate

AMENDMENT TO SECTION 410

Item 410.1– Chip Seal (Not a standard DOT Specification)

DESCRIPTION

Work shall consist of the Contractor furnishing and applying liquid asphalt and treated stone surface
on top of a properly prepared and cured bituminous surface. Bituminous shim should be at least 2-3
weeks old prior to chip seal application.

MATERIALS

a. Liquid Asphalt

Liquid asphalt grades shall be: CRS – 2 (3% Latex), CMS -2 (3% Latex), RS -2 (3% Latex), HFMS -
2 (3% Latex) or MC 3000 conforming to AASHTO specifications M208, M140 or M82

b. Latex Additive

The latex additive shall be Ultrapave 70 (Anionic) or Ultrapave 1156 (Cationic) or equivalent
conforming to the following specifications. It is required that the latex be co-milled at the bulk
emulsion facility, to ensure complete and balanced blending. The emulsion manufacturing plant must
be open to inspection by the awarding authority.

Anionic Cationic
Monomer Rato (Butadiene/Styrene) (76+/-2/24+/-2) (76+/-2/24+/-2)
Solids, min% 67 59
Solids, min lbs./gal 5.2 4.8
Coagulum (80 mesh screen max) 0.1% 0.1%
pH of Latex 9.5 – 10.5 4.0 – 5.5
Brookfield Visc (Model RVT, #3
spindle @20 RPM)

800 - 2000 5000 max

Mechanical Stability Excellent Excellent

c. Treated Stone

Stone shall be crushed quarry stone, free of dust, soft stone or other contaminants, with a minimum
of 70% of all stones have a fractured face. All stone shall satisfy a 35% maximum for the L.A.
Abrasion Test and a 35% maximum for the Flakiness Index Test. Stone shall be treated prior to
application with Liquid Asphalt Material at the rate of 0.2% to 0.5% residual asphalt to ensure
uniform treatment of all stones.

mailto:@20
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REQUIRED STONE GRADATION
9.5mm (3/8’) STONE

SIEVE SIZE % PASSING
12.5 mm, (1/2”) 100

9.5 mm (3/8”) 95 - 100
6.3 mm (1/4”) 10 - 60
4.75 mm (#4) 0 - 25
2.36 mm (#8) 0 - 5

       Maximum passing 0.075 mm, (#200), sieve shall not exceed 2.0%, wet washed, for all sized
aggregates in surface treatments.

MATERIAL QUANTITIES

      The quantity of asphalt material to be used shall be in the range of 0.35 to 0.50 gallons per square
yard, or the quantity of MC- 3000 to be used shall be in the range of 0.25 to 0.35 gallons per square
yard. Cover aggregate shall be spread in the range of 20 to 30 pounds per square yard. The Contractor
will use us lab test to design specific material quantities to meet existing field conditions. Variations
in material quantities will be made without adjustment to contract unit price. The Contractor must
maintain a laboratory open to the inspection of the awarding agency.

EQUIPMENT

            The equipment used by the Contractor shall include, but not be limited to the following.

a. ASPHALT DISTRIBUTOR
      The asphalt distributor shall contain suitable mechanical circulating and heating mechanisms to

provide a uniform approved temperature of the entire mass of material. The distributor shall be
equipped with radar type sensor used to measure ground speed, and feed a digital volumetric
accumulator capable of measuring gallons applied and distance traveled. It shall be capable of
applying asphalt material in accurately measured quantities at any rate between 0.1 to 2.0 gallons per
square yard, of roadway surface, at any length of spray bar up to 16 feet. The distributor shall be
capable of maintaining a uniform rate if distribution of asphalt material regardless of change in grade,
width or direction of the road. It shall be equipped with an electronic control for setting asphalt pump
discharge rate and on/off switching of spray nozzles in one (1) foot increments which shall be located
in the truck cab. The spray nozzles and pressure system shall provide a sufficient and uniform fan-
shaped spray of asphalt throughout the entire length of the spray bar at all times while operating. The
spray shall completely cover the roadway surface receiving the treatment.

b. AGGREGATE SPREADER
The aggregate spreader shall be hydrostatically driven and self-propelled. It may be equipped with a
hydraulically controlled variable adjustable head that is capable of spreading stone from 4.5 to 18
feet. The spreader shall be mounted on pneumatic tires and shall apply the treated stone on the road
surface in a manner that ensures that the tires do not contact the road surface until after stone has
been applied. The unit shall be equipped with an electronic radar type sensor used to measure ground
speed and will automatically adjust the stone application rate depending on width of application and
the speed of chip spreader. It shall have the ability to apply stone on any grade from 0 to 6%. The
spreader shall be equipped with an integral hopper with a minimum capacity of 5 tons, of treated
stone which shall be filled be trucks in a manner which ensures that the truck tires never come in
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contact with asphalt treated road surfaces until the stone has been properly applied. To maintain
constant stone application, a self locking truck hitch will permit towing of aggregate trucks without
stopping the chip spreader. It will be capable of maintaining positive engagement over irregular
terrain.

c. ROLLERS
At least one rubber tired and one steel wheeled roller shall be used on each treated surface
immediately after the stone has been applied. Each roller shall have a compacting width of not less
than 5 feet. Each roller shall have a gross weight of not less than 8 tons, and contact pressure
adjustable from 200 to 300 psi.

d. TRUCKS
Trucks in sufficient number and size must be used to deliver treated stone to the spreader.

e. BUCKET LOADER
Sufficient in size to load trucks from designated stock pile

CONSTRUCTION METHODS

a. Surface Preparation

The contractor shall protect (valve covers, manhole covers, drop inlets, catch basins, curbs, and
any other structures within the shoulder area against the application of the surface treatment
materials.  Contractor shall sweep and clean surface prior to application.

b. Weather Limitations

Work will not be done unless the road surface is dry. No work shall be done during rain or foggy
periods. No work shall be done if the ambient temperature is below 50 degrees.

c. Spreading Asphalt and Treated Stone

Prior to application of asphalt material on any street, sufficient quantities of materials to cover the
entire street/s at the specified rates shall be on site and ready for application.  The asphalt material
shall not be applied more than 300 feet in advance of the self-propelled aggregate spreader.  AT
NO TIME SHALL ANY ASPHALT MATERIAL BE ON THE ROAD SURFACE FOR MORE
THAN 15 MINUTES BEFORE IT IS COVERED WITH TREATED STONE.

d. Rolling

Initial rolling shall be immediately following the application of treated stone. Rollers shall be
operated at a speed that will not displace aggregate.

e. Traffic Control

Traffic control will be the responsibility of the contractor. Unless otherwise specified, the
roadway shall be kept open to traffic at all times, with traffic discontinued on the lane being
surface treated. Controlled traffic may be permitted as soon as the final layer is applied and
rolled.  Contractor shall provide loose stone warning signage for three weeks after application.
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Method of Payment

      Payment for work under this agreement shall be at the contract unit price per square yard times
the number of square yards, as measured by the Engineer, of road surface treated. Price per
square yard shall be for complete in place quantities.
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SPECIAL PROVISION

AMENDMENT TO SECTION 604 – Catch Basins, Drop Inlets, and Manholes

Item 604 Rebuild CB

This item is to be used for payment for the rebuilding in place of existing structures using new structure tops, barrel
block, grade rings, DI’s etc to rehabilitate existing structures below the level of the structure top. Replacing the
frame and grate with new will be paid for under this item.

Resetting leveling bricks or grade rings for the purpose of adjusting existing (or new) frames and grates with no
work to the structure below the structure top is paid for under 604.45 604.45A, 604.55 or 604.55A as applicable.

604 Rebuild CB Ea
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SPECIAL PROVISION

AMENDMENT TO SECTION 604 – Catch Basins, Drop Inlets, and Manholes

Item 604.45(A) & 604.55(A) Adjust CB & Manhole Covers

Amend 3.3.1 to read
Prefabricated adjustable rings may be used where allowed by Engineer and shall be installed in
accordance with the manufacturer’s recommendations so that the cover or grate is flush with the new
pavement. If the existing frame grades are too low to be raised with one adjustable riser the structure
under the frame is in failure or the existing frame is an odd size, than the frame and cover/grate shall
be raised using bricks and mortar.  If specified by item number for replacement, the frame and grate
will be replaced with a new frame & grate or cover meeting the special provisions of ‘Buy America’.

Fabricated Steel Specs:
• Risers are manufactured of A-36 steel.
• All welding to American Welding Society specifications.
• Upper sections are 3⁄8" thick, lower sections are ¾" thick,
continuously welded.
• Adjustment device is solid ¾" Type 304 stainless steel.
Not plated mild steel nuts, which quickly deteriorate
after installation.
• Adjustment nuts are solid 1" x 1¾" C1010 steel.
• Coated with black asphalt paint.

604.45 Adjust CB Covers Ea
604.45A Provide & Adjust CB Covers Ea
604.55 Adjust MH Covers Ea
604.55A Provide & Adjust MH Covers Ea
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S P E C I A L   P R O V I S I O N

SECTION 608 -- SIDEWALK
Item 608.54 – Detectable Warning Devices, Cast Iron

This Special Provision provides for Item 608.54 and neither modifies nor amends any provisions
of this section unless specifically noted.

Description

1.1 This work shall consist of furnishing and installing a detectable warning surface and
accessories on sidewalk ramps at locations shown on the plans, as specified herein, or as ordered
including any and all required surface preparation.  Detectable warnings shall be installed at
sidewalk ramps where a sidewalk crosses a vehicular way, excluding unsignalized driveway
crossings.  Detectable warnings shall measure (24”) in the direction of travel and extend the full
width of the sidewalk ramp (48”) and the edge nearest the curbline shall be located 6 to 8 in (150
to 200 mm) from the face of curbline.

Materials

2.1 Detectable Warning Devices:

2.1.1 Material.  Detectable warning devices shall be gray cast iron conforming to AASHTO
M105 and AASHTO M306.

2.1.2 Color.  Cast iron panels shall have no surface coating, and shall be allowed to
transition to their natural patina.

2.1.3 Detectable Warning Panel Truncated Dome Geometry:

2.1.3.1 Detectable warning devices shall be in full compliance with ADAAG guidelines
(Title 49 CFR Transportation, Part 37.9 Standard for Accessible Transportation Facilities,
Appendix A, Section 4.29.2- Detectable Warning on Walking Surfaces).

2.1.3.2 Size and spacing for truncated domes shall be as follows:  base diameter of
nominal 0.9 in (23 mm), top diameter of nominal 0.4 in (10 mm), height of nominal 0.2 in (5
mm), with a center to center spacing of nominal 2.35 in (60 mm).

2.1.3.3 The truncated domes shall be arranged in a grid pattern and shall align properly
from panel to panel.

2.1.4 Products meeting these requirements are available from EJ, 301 Spring Street, East
Jordan, Michigan 49727, www.ejco.com (Phone: (800) 874-4100), or Neenah Foundry
Company, 2121 Brooks Avenue, Neenah, Wisconsin 54956 www.NFCO.com (Phone: (800)
558-5075).

www.ejco.com
www.NFCO.com
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Construction Requirements

3.1 The Contractor shall submit manufacturer’s descriptive literature for materials specified in
accordance with 105.02.

3.2 Transport, storage, and handling of products shall be in accordance with manufacturer’s
instructions.

3.3 Install detectable warning devices and any anchoring hardware in accordance with
manufacturer’s instructions.  Panels shall be set into a bed of 6 in wet reinforced concrete.

3.4 Use a combination of available panel widths as manufactured to cover the full sidewalk
ramp width to the extent practicable.  Field cutting of panels is not permitted.

3.5 Care shall be taken to ensure the safety of pedestrians when sidewalks must remain in
service during construction.

Method of Measurement

4.1 Detectable Warning Devices will be measured by each panel installed.

Basis of Payment

5.1 Detectable Warning Devices will be paid for at the contract unit price for each complete in
place including accessories, anchoring hardware and any required surface preparation.

Pay Item and Unit

608.54 Detectable Warning Devices, Cast Iron Ea
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S P E C I A L   P R O V I S I O N

AMENDMENT TO SECTION 616 – Traffic signals

Pease Boulevard with International Drive, Pease Tradeport

Item 616.191 – Alterations To Traffic Signals

This special provision provides for the modifications of the existing traffic signal system at
the intersection of Pease Boulevard with International Drive, Pease Tradeport, Newington.

Outline of Work:  Work shall be completed as outlined here and shall include the installation of
an additional Emergency Pre-emption system strobe and pedestrian signal improvements including
all signal heads, pushbuttons, cabinet accessories/modifications, wiring and other necessary
material and labor for a complete functional system.  Also, three existing backplates need to be
replaced.

GENERAL:

All provisions of Section 616, except as modified or changed below, shall apply.

1- The Contractor shall be responsible for signal operation and maintenance once
alterations to the existing signals, excavation or other work within 75 feet of the stop bar
at any leg of the intersection has begun.  At this point in time the Contractor shall notify
the Bureau of Traffic and furnish the Contract Administrator and the Transportation
Management Center (TMC) (tel. 603-271-6862) or (for District 1 Projects only) Lancaster
Radio Communications (tel. 603-788-4641) with names and phone numbers of persons to
be contacted in case of a malfunction.  .  The Contact person must be available 24 hours a
day, seven days a week. The Contractor shall also keep a signal log in the cabinet to track
all maintenance work they complete on the signal system.  This log shall be placed within
a plastic cover and shall at least include the description of the trouble call, corrective
action taken, date, time, and personnel who completed the work.

Add to 2.1:

2.1.3 List of Major Material- This list is for general information only.  The contractor shall prepare
his own material schedules based on his site review.

4 – Bracket mounted, 16-inch x 18-inch, LED pedestrian signal heads with solid hand
symbol and solid walking man symbol with countdown timer display. Peek Polycarbonate
housings, color yellow with Marlin 430-6479-001X 16x18 LED.  All Brackets shall be
yellow, factory painted.

4 - Pedestrian push buttons, Pelco SE-2133-08 Yellow with SF-1077 sign or Approved Equal

1 – Additional Confirmation strobe light, 120 VAC, with red Lexan optic lens. Whelen
Model, IAC 12 RP or approved equal.  To be mounted on mast arm adjacent to controller.

3 – Replacement aluminum factory painted black back plates to match existing signals.
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Add to 5.1
5.1.1 All work for failures due to pre-existing conditions will be negotiated and paid for as
extra work as provided in 109.04.  The labor and equipment necessary to complete this
application will be subsidiary.
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SPECIAL PROVISIONS

AMENDMENT TO SECTION 618.6 – Uniformed Officers

AMENDMENT TO SECTION 618.7 – Traffic Control Flaggers

AMENDMENT TO SECTION 619 – Maintenance of Traffic

The construction work zone(s) designated for this contract shall extend approximately 500
feet, beyond the work limits as described below and/or shown on the project layout map

618.6 UNIFORMED OFFICERS

Whenever the contractor is working in street intersections, Portsmouth Police officers will be
hired to conduct traffic details.  Only Portsmouth Police can be hired for traffic details.  Traffic
details on the other streets will be under the discretion of the Engineer.

618.6 TRAFFIC CONTROL FLAGGERS

Whenever the contractor is working in areas where uniformed officers are not required, flaggers
may be hired under the discretion of the Engineer.

619 MAINTENANCE OF TRAFFIC

Add to 619:

All work shall be prosecuted so pedestrian and traffic flow can be maintained whenever possible.
No travel lane or sidewalk closures will be allowed without prior approval from the Engineer.

The Contractor will develop a construction staging plan for this project.  The plan shall be
submitted to be approved by the Engineer.

Access shall be maintained to the abutting driveways at all times during construction.

Pedestrian walkways etc. may be ordered by the Engineer if the need arises.

Dust and traffic control may be ordered by the Engineer.

All costs associated with the application of these measures or other measures directed by the
Engineer shall be paid for under these items and will not be further chargeable to the project,
except as stipulated and specified under Contract Items.
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Method of Measurement:

The uniformed officer work shall be measured by the exact cost billed to the contractor based on
the man-hours worked.

The flagger work shall be measured by the exact cost billed to the contractor based on the man-
hours worked.

The traffic control items shall be measured on a unit basis under Maintenance of Traffic.

Basis of Payment:

This work shall be paid for from the Contract Price Allowance as listed under Items 618.6 &
618.7 in the Bid Proposal Form using the actual man-hours worked in the field on the project.

This work shall be paid for from the Contract Unit Price as listed under Item 619 (Maintenance
of Traffic).  This unit price shall include all equipment, materials and labor thereto.
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March 15, 2013
S P E C I A L A T T E N T I O N

ASPHALT CEMENT ADJUSTMENT

All bid items involving asphalt concrete mixtures (except items 403.4 & 403.6) listed in
Sections: 403, Hot Bituminous Pavement and 411, Plant Mix Surface Treatment; containing
asphalt cement will be subject to a price adjustment. This adjustment will take effect when the
monthly price for asphalt cement as furnished by the Bureau of Materials and Research differs
from the base price contained in the proposal.

The price adjustment will be based on the percent of virgin asphalt cement stated in the
Approved Mix Design containing the maximum percentage of reclaimed asphalt pavement. In
the event of breakdown or unforeseen circumstances other than weather, an Approved Virgin
Mix Design may be used. The price adjustment will then be based on the total percent of virgin
asphalt cement in that approved design.

The base price* of asphalt cement for this Contract is:
$ 622.50 per ton on English Projects.

* Source: The base price is developed from data published in the Asphalt Weekly
Monitor, a publication from Poten and Partners. Inc. (Applies to contracts
advertised after January 1, 2012)

The monthly price of asphalt cement will be furnished by the Bureau of Materials and
Research on the first business day following the 14th calendar day of each month.

The contract prices of Hot Bituminous Pavement, Recycled Bituminous Pavement and
Plant Mix Surface Treatment will be paid under the respective items in the contract. The price
adjustment, as provided herein, upwards or downwards, will be made at the end of each month in
which the work was accomplished as follows:

A contract adjustment will be made under Item 1010.2 based on; [monthly price minus the
base price] X [Approved Mix Design percent of virgin asphalt cement] X [tons of pavement
used].

When no item for Asphalt Cement Adjustment is included in the contract no adjustments
will be made.

Item 1010.2 Asphalt Cement Adjustment 1 Dollar
1 Not a bid item
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SWEEP, TAC AND SHIM
AS DIRECTED 900 TON MAXIMUM
12.5 MM 50 GYR MAINE DOT DESIGN

ADD/ALT
ROAD TO BE CHIP SEALED 2-3 WEEKS
AFTER SHIMMING IS COMPLETE
10,000 sy (SEE SPECIFICATION)
-OR-
 PROVIDE 1 1/8" 9.5 MM 75 GYR TOP
(640 TONS)
PROVIDE LOOSE STONE SIGNAGE
FOR TWO WEEK PERIOD AFTER
CHIP SEAL APPLICATION
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LIMIT OF WORK 
IS AT GATE

RECLAIM 900' OF EXISTING ROAD
IN THIS AREA AND BINDER IN 
WITH 2 1/2" OF 19MM 50GYR HMA
325 TONS 
2300 sy OF RECLAIM AND GRADING

PROVIDE SAME CLEARANCE
UNDER BRIDGE AS EXISTING
GRADE OFF SHOULDERS
TO PROVIDE GOOD DRAINAGE

USE EXTRA RECLAIM FROM UNDER BRIDGE
TO FILL IN AND GRADE TURN AROUND AREA
(SUBSIDIARY)
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PEASE BLVD

SPAULDING TPKE

GOSLING RD

INTERNATIONAL DR

SPAULDING TPKE

GOSLING RD

1

PEASE BOULEVARD PLAN 0 90 180 270 36045 Feet 1 inch = 125 feet

PROVIDE 3 - 6 X 50
TRAFFIC LOOPSLIMIT OF WORK

PROVIDE 4 - 6 X 50
TRAFFIC LOOPS

LIMIT OF WORK

PROVIDE 4 - 6X50 
TRAFFIC LOOPS

PROVIDE 3 - 6X50 
TRAFFIC LOOPS

RESTRIPE ROADS 
IN THE SAME CONFIGURATION
AS EXISTING MARKINGS

LIMIT OF WORK

PROVIDE 4 - 6 X 50
TRAFFIC LOOPS

PROVIDE 2
6X30' LOOPS 
IF NEEDED

TRIM AROUND ALL
EXISTING BASINS

PROVIDE 3 - 6X50 
TRAFFIC LOOPS

CUT 10' BUTT JOINT
OVERLAY AND STRIPE
THE END OF DRIVEWAY

PROVIDE WALK LIGHTS
AND NEW BUTTONS
FOR SIGNAL
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PEASE BOULEVARD PLAN SHEET 2 0 90 180 270 36045 Feet 1 inch = 125 feet

LIMIT OF WORK

SEE SHEET 1
FOR THIS END
OF THE ROAD

APPROXIMATE AREA TO BE
MILLED IS 30,000 sy
(REMOVE LAST OVERLAY)

APPROXIMATE TONAGE:
1000 TONS OF 9.5MM 75GYR SHIM 
2400 TONS OF 12.5MM 50GYR TOP

LIMIT OF WORK

CONSTRUCT SIDEWALK
INTERCONNECT WITH NEW
HANDICAPPED RAMP

CONSTRUCT 
HANDICAPPED RAMP

CONSTRUCT 
NEW CROSSWALK

CONSTRUCT 
HANDICAPPED RAMP

CONSTRUCT 
HANDICAPPED RAMP

CONSTRUCT 
HANDICAPPED RAMPCONSTRUCT 

HANDICAPPED RAMP

RESET ALL MANHOLE COVERS
TO GRADE (TYP)

RECONSTRUCT THE TOP 4'
(AS NECESSARY)
OF THESE 4 CATCHBASINS
AND PROVIDE NEW 
FRAME AND GRATE


