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SECTION 00301 – BID (UNIT PRICE)

1. Delete Section 00301 - BID (UNIT PRICE) and replace with attached amended Section
00301 - BID (UNIT PRICE).

SECTION 00520 – AGREEMENT

1. Page 00520-2. In Paragraph 4.02.A, delete “151” and replace it with “78”.
2. Page 00520-2. In Paragraph 4.02.A, delete “263” and replace it with “190”.
3. Page 00520-2. Add the following after the last sentence of Paragraph 4.02.A:

“By June 15th, 2024, both lanes of Peirce Island Road shall have a minimum of binder
course final pavement with smooth transitions at either end of the project limits. The
parking area shall be graded, safe, and able to support parking requirements at a
minimum for the duration of the summer until work resumes following September 2nd,
2024.”

SECTION 01010 – SUMMARY OF WORK

1. Page 01010-3. Add the following after the last sentence of Paragraph 1.06.A.3:

“By June 15th, 2024, both lanes of Peirce Island Road shall have a minimum of binder
course final pavement with smooth transitions at either end of the project limits. The
parking area shall be graded, safe, and able to support parking requirements at a
minimum for the duration of the summer until work resumes following September 2nd,
2024.”

2. Page 01010-4. In PART 2 PRODUCTS, delete “(Not Used)” and replace with the
following:

“2.01 EDUCATIONAL SIGN.
A. Educational Sign: Provide an outdoor educational sign at the project
site as shown on the plans. An electronic version of the sign will be
provided to Contractor (see Exhibit 1).

B. Sign Vendor:

Fossil Graphics
44 W Jefryn Blvd
Deer Park, NY 11729

C. Size and thickness: Sign size should be 2’-3” W x 2’-0.9” H. Sign
thickness should be ½” Custom High Pressure Laminate (CHPL) Panel.

D. Materials:

1. Sign: Custom High Pressure Laminate (CHPL) suitable for
outdoor installation

2. Single 3” x 3” Black Powder Coated Aluminum Post and 12” x
12” x 3/16” Plate.

3. In-Ground Mount.
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4. (4) 316 Stainless Steel Threaded Inserts w/ 316 Stainless Steel
Tamper Resistant Bolts.

E. Submit shop drawing per Section 01300 including 8" x 10" x 1/10"
color sample.

F. Install per manufacturer’s recommendations and in accordance with
the installation details shown on the plans.”

3. Following Page 01010-5, insert the attached document titled “Attachment 1 - Peirce
Island Road - Educational Sign”:

SECTION 01150 – 01150 - MEASUREMENT AND PAYMENT

1. Delete Section 01150 - MEASUREMENT AND PAYMENT and replace with attached
amended 01150 - MEASUREMENT AND PAYMENT.

DRAWINGS:

SHEET 00 C-002 EXISTING CONDITIONS AND DEMOLITION PLAN

1. Delete the note in quadrant D-3 of the drawing that says “EXISTING PAVEMENT TO BE
RECLAIMED. SEE NOTE 3” on Sheet 00 C-002, and replace it with “EXISTING
PAVEMENT TO BE RECLAIMED OR REMOVED AND LEGALLY DISPOSED OF. SEE
NOTE 3”.

SHEET 00 C-003 – SITE PREPARATION PLAN

1. Under NOTE item 1, delete “SHALL” and replace with “MAY”.

SHEET 00 C-004 – SITE PLAN

1. Under NOTE item 1, delete “SHALL” and replace with “MAY”.

SHEET 00 C-005 – GRADING PLAN

1. Under NOTE item 1, delete “SHALL” and replace with “MAY”.

SHEET 99 C-502 – DETAILS (ROADWAY & STORMWATER)

1. Add a new note to the WOOD BEAM GUARDRAIL Detail:

“GUARDRAIL INSTALLATION NOTE:
GUARD RAIL POSTS – IF LEDGE IS ENCOUNTERED WITHIN 24-INCHES OF
FINISHED GRADE, THEN LEDGE SHALL BE REMOVED TO A DEPTH OF 36-INCHES
BELOW FINISH GRADE. ALL POSTS THAT ARE INSTALLED WITH A DEPTH OF
INSTALLATION LESS THAN 55-INCHES SHALL BE PLACED IN A 24-INCH
DIAMETER SONOTUBE WITH 3,000 PSI CONCRETE TO 6” BELOW FINISHED
GRADE.”

SHEET 99 C-503 – DETAILS (ROADWAY & STORMWATER)

1. In detail TURFSTONETM GRID PAVERS BY IDEAL, delete “BEDDING SAND (NHDOT
304.1)” and replace with “PEASTONE”.
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2. In detail TURFSTONETM GRID PAVERS BY IDEAL, delete note that reads “18” THICK
WASHED CRUSHED STONE, FINE GRADATION (NHDOT ITEM 304.4)” and replace
with “18” THICK No. 2 STONE (1 ½” stone) THAT MEETS THE FOLLOWING
GRADATION:

Sieve Size Percent passing
3” 100%
2 ½” 90 – 100%
2” 35 – 70%
1 ½” 0 – 15%
¾” 0 – 5%”

SHEET 99 C-504 – DETAILS (LANDSCAPING)

1. Add detail as shown on Sheet SK-001.

QUESTIONS:

1. What is considered an overweight vehicle?

Answer: A vehicle that requires an overweight permit by NHDOT is considered
overweight. AECOM requested 2-weeks’ notice to determine if it is possible to
accommodate overweight vehicles.

2. It will be challenging for the Contractor to account for the guardrail installation cost,
depending on where the ledge is located below the surface as per cubic yard removal of
ledge for a guardrail post is much higher than mass rock excavation. A unit cost
amendment was recommended.

Answer: Refer to modifications made to Section 00301 – BID (UNIT PRICE) and Sheet
99 C-502 above.

3. Are the DBE percentages noted a goal or a requirement?

Answer: It is a goal, as long as the Contractor makes an effort to include DBE firms on
the project and the Contractor will need to be able to document efforts to subcontract with
DBE firms on this project.

4. Clarification related to the actual excavation depth of organic material was requested.

Answer: The organic layer must be removed to a minimum of 12” below finished grade
per Sheet 00 C-002 EXISTING CONDITIONS AND DEMOLITION PLAN. Additional
excavation of the organic layer below finished grade may be necessary below pavement
and pavers (refer to Sheets 99 C-502 and 99 C-503).

5. What is the quantify of asphalt to be reclaimed? Can the reclaimed material be removed
instead of reclaimed?

Answer: The note on Sheet 00 C-002, Sheet 00 C-003, Sheet 00 C-004, and Sheet 00 C-
005 were modified to allow for asphalt removal as an option to reclaiming these areas.

6. Is there an estimated traffic count? Will a flagger be necessary?

Answer: There are 6-7 staff that use the WWTF daily and regular deliveries of chemicals
and supplies, plus trucks hauling dewatered sludge. It is unlikely that a flagger will be
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required as the off leash dog area will be closed during standard construction hours,
however one lane of traffic must be maintained at all times. There may be times that arise
when a flagger is required.

7. Can the existing grade for the low point manhole shown on Sheet 00 C-003 be clarified?

Answer: The rim elevation of the existing manhole is approximately El.8.

8. Can we route traffic through the parking lot temporarily?

Answer: Yes

9. On the detail sheet the stone for under the Pavestone is called out as a "Washed
Crushed Stone, Fine Gradation (NHDOT Item 304.4)". This is calling out 2 separate
products in the note as 304.4 is a ledge pack product and not a washed stone. Can you
please clarify which product is desired? Also, if this is a washed stone, is there going to
be fabric between the sand and the stone?

Answer: Refer to edits on the paver detail on found on Sheet 99 C-503. No fabric is
required.

10. The foundation preparation under the Turfstone paver area is specified as:
18” of washed crushed stone 304.4
1.5” of bedding sand 304.1

Can we substitute 3/8 pea stone to bed below the pavers?

Answer: Yes. Refer to revisions to the paver detail on Sheet 99 C-503 in this addendum.

11. Is it permissible to substitute granite curb for the precast concrete curb specified?

Answer: Yes.

12. Is there any additional boring log data for the area where the 350 LF of guard rail will be
installed (Parking area boundary)?

Answer: Appendix B includes information from the probings conducted along Peirce
Island Road near the guardrail. Refer to Exhibit 2 for test pit information from within the
proposed parking area.

13. The deepest “excavation” required will be for the Guard Rail (GR) Posts. But the most
efficient method of dealing with ledge for a GR post is by boring (12” dia). A bore of 12” in
dia, 3’ deep is roughly 1/3 of a CY of rock extracted. A “per CY” pay item would not cover
the cost of boring the ledge for GR post installation. If ledge is encountered, this pay
method would lead to over excavating a trough along the line of GR and a high per CY
bid price, just to make the effort worthwhile. There are about 100 posts to be installed.
Without boring data, would it make sense to assume a % of GR post that will require rock
extraction for all bidders, and have us bid the GR install including ledge extraction on the
% determined for bidding? The rock extraction pay item could be used for the trail, paved
road and paver parking area.

Answer: Refer to the modifications made to Sheet 99 C-502, Section 00310 – BID (UNIT
PRICE), and Section 01150 - MEASUREMENT AND PAYMENT.
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14. If we are not, and our vendors are not DBE’s, do we still submit a bid?

Answer: Yes. See response to question 3.

Acknowledge this addendum within your proposal. Failure to do so may subject bidder to
disqualification.
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Exhibit 1 - Pre-Bid Meeting 
Sign-In Sheet, Minutes, and 
Presentation





AECOM
250 Apollo Dr., Chelmsford, Massachusetts 01824
T 978.905.2100 F 978.905.2101 www.aecom.com

Memorandum

Job No. 60700949

Date: February 14, 2024

To: File

From: Erik Meserve
Subject: City of Portsmouth, NH Bid No. 08-24 Peirce Island Road Resiliency Project

In accordance with the bidding procedure stated in the Invitation to Bid, on February 14, 2024, a
mandatory Pre-Bid Conference for the Peirce Island Road Resiliency Project was held at 10:00
a.m. at the Portsmouth Department of Public Works followed by a site tour of Peirce Island. A
copy of the attendees list is attached.

General Discussion
Following an introduction of the representatives of the City and AECOM, AECOM presented an
overview of the project. An overview of the Scope of the Work was presented, and the following
major points were noted:

1. Peirce Island is located in the Piscataqua River near downtown Portsmouth. It is relatively
close to I-95 and Route 1. At one end is the Peirce Island Wastewater Treatment Facility
(WWTF).

2. A portion of Peirce Island Road occassionally floods during storms. The WWTF requires 24-
hour access, which can be problematic during storms in which the road floods. The parking
lot also provides parking for recreational activities and the off leash dog park nearby.

3. Key features of the project include:
a. Construct Riprap Slope,
b. Re-align and Raise Road Elevation by approximately 3’,
c. Construct Reinforced Grass Parking Area with Concrete Paver Center Aisle, and
d. Landscape Restoration.

4. Traffic Management: The mandatory construction vehicle haul route is defined in the
documents. Monetary penalties will be assessed should construction traffic differ from this
route.

5. Project schedule was discussed. Construction Activities Permitted Between March 1st and
June 15th. Any unfinished work should be finished after September 2nd unless prior approval
received from the City. See Specification Section 01010 for other requirements.

6. The pool project will be ongoing during the project. Off leash dog area to be closed during
construction hours only.

7. The environmental permit requirements to protect threatened species were reviewed.
Primarily, these include orange construction fencing to protect marsh elder populations.

8. The temporary facilities, staging areas, and standard stormwater controls were reviewed.
9. The bid opening date is currently February 29th, 2024. Bids need to include the bid form and

bid security.
10. Bids should be delivered to the Front Desk at City Hall and will be opened in the Seybolt

Conference Room.

http://www.aecom.com/
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11. Questions must be received at least seven days before the bid date, which currently would be
February 22, 2024. If required, the final addenda will be issued five days before the bid date.

12. Any addenda will be posted to the City’s Purchasing website. They will not be distributed to
Bidders. It is the responsibility of the Bidder to check the website.

A copy of the presentation is attached.

Questions
Following the project overview, a question-and-answer period was held. The following questions
were asked:

Q. What is considered an overweight vehicle?

A. A vehicle that requires an overweight permit by NHDOT is considered overweight. AECOM
requested 2-weeks’ notice to determine if it is possible to accommodate overweight vehicles.

Q. It will be challenging for the Contractor to account for the guardrail installation cost, depending
on where the ledge is located below the surface as per cubic yard removal of ledge for a guardrail
post is much higher than mass rock excavation. A unit cost amendment was recommended.

A. The City and AECOM will discuss and clarify in Addendum 1.

Q. Are the DBE percentages noted a goal or a requirement?

A. It is a goal, as long as the Contractor makes an effort to include DBE firms on the project.

Q. Clarification related to the actual excavation depth of organic material was requested.

A. The City and AECOM will discuss and clarify in Addendum 1.

Q. What is the quantify of asphalt to be reclaimed? Can the reclaimed material be removed
instead of reclaimed?

A. The note on the drawings will be clarified to allow for asphalt removal.

Q. Can the existing grade for the manhole be clarified?

A. The City and AECOM will clarify in Addendum 1.

Q. Is there an estimated traffic count? Will a flagger be necessary?

A. There are 6-7 staff that use the WWTF daily and regular deliveries of chemicals and supplies,
plus trucks hauling dewatered sludge. It is unlikely that a flagger will be required as the off leash
dog area will be closed during standard construction hours, however one lane of traffic must be
maintained at all times. There may be times that arise when a flagger is required.

Q. Can we route traffic through the parking lot temporarily?

A. Yes.



Peirce Island Road Resiliency Project
Bid No. 08-24

Pre-Bid Meeting
February 14, 2024



Topics of Discussion

• Introductions
• Project Overview
• Traffic Management
• Project Requirements and Schedule Restrictions
• Permit Requirements and Protection of Threatened Plant

Species
• Temporary Facilities
• Bid Submittal Requirements
• Questions & Answers
• Site Tour
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Project Overview
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Port of NH
Peirce Island

Memorial Bridge

Sarah Long Bridge / Rt 1 Bypass

WWTF

February 14, 2024 Peirce Island Road Resiliency Project



Project Overview

4February 14, 2024 Peirce Island Road Resiliency Project

Approximate Limit of Work

Key Features:
• Construct Riprap Slope
• Re-align and Raise Road Elevation by approx. 3’
• Construct Reinforced Grass Parking Area with Concrete

Paver Center Aisle
• Landscape Restoration

Off-Leash Dog Area to be
closed during construction

Ongoing Pool Project



Traffic Management Plan
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Project Requirements and
Schedule Restrictions

• One lane must remain open at all times.
• Time of Year Restrictions

– Construction Activities Permitted Between March 1st and
June 15th.

– Any unfinished work should be finished after September
2nd unless prior approval received from the City.

– See Specification Section 01010 for other requirements.

• Ongoing pool project
• Off leash dog area to be closed during construction
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Permit Requirements and Protection
of Threatened Plant Species
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Provide orange
construction fencing
above marsh elder

Marsh Elder



Temporary Facilities
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• Specification Section 01500
• Temporary Fencing & Stormwater

Controls
• Bridge Restrictions
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Bid Submittal Requirements
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• Bid Form (Section 00301)
• Bid Security

February 14, 2024 Peirce Island Road Resiliency Project



Questions?

10

• Submit Questions No Later Than 7 Days Before
Bid Date (Currently February 29th)

• Email: purchasing@cityofportsmouth.com
• Sooner is Better!

February 14, 2024 Peirce Island Road Resiliency Project
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Exhibit 2 - Test Pits
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Test Pit #1       Test Pit #2     
4” (Loamy Gravel Mix)    18” Gravel  
Ledge Fill to 48”     18”-48”  Ledge Fill  

 

 

 

 

 

 

 

 

 

 

 

Test Pit #3      Test Pit #4 
13”  Gravel       16” Gravel  
13” – 48” Ledge Fill     18”-48”  Ledge Fill  

 



Representative Soil Samples 
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SECTION 00301 BID 
(UNIT PRICE) 



Bid
Peirce Island Road Resiliency Project Section No. 00301-1

SECTION 00301

BID

PEIRCE ISLAND ROAD RESILIENCY PROJECT

CITY OF PORTSMOUTH, NEW HAMPSHIRE

BID NUMBER #08-24

ARTICLE 1 – BID RECIPIENT

1.01 This Bid is submitted to:

City of Portsmouth, NH
Finance/Purchasing Department
1 Junkins Avenue
Portsmouth, NH 03801

(Hereinafter called Owner)

1.02 The undersigned Bidder proposes and agrees, if this Bid is accepted, to enter into an
Agreement with Owner in the form included in the Bidding Documents to perform all
Work as specified or indicated in the Bidding Documents for the prices and within the
times indicated in this Bid and in accordance with the other terms and conditions of the
Bidding Documents.

ARTICLE 2 – BIDDER’S ACKNOWLEDGEMENTS

2.01 Bidder accepts all of the terms and conditions of the Invitation to Bid and Instructions to
Bidders, including without limitation those dealing with the disposition of Bid security.
This Bid will remain subject to acceptance for the Bid withdrawal time period specified in
the Invitation to Bid or Instructions to Bidders after the Bid opening, or for such longer
period of time that Bidder may agree to in writing upon request of Owner.

ARTICLE 3 – BIDDER’S REPRESENTATIONS

3.01 In submitting this Bid, Bidder represents that:

A. Bidder has examined and carefully studied the Bidding Documents, other related data
identified in the Bidding Documents, and the following Addenda, receipt of which is hereby
acknowledged:

Addendum No. Addendum Date



Bid
Peirce Island Road Resiliency Project Section No. 00301-2

B. Bidder has carefully examined the sites of the proposed work and fully informed and satisfied
himself as to the conditions there existing, the character and requirements of the proposed
work, the difficulties attendant upon its execution and the accuracy of all estimated quantities
stated in this Bid, and the Bidder has carefully read and examined the Bidding Documents
therein referred to and knows and understands the terms and provisions thereof.

C. Bidder has visited the Site and become familiar with and is satisfied as to the general, local,
and Site conditions that may affect cost, progress, and performance of the Work.

D. Bidder is familiar with and is satisfied as to all Laws and Regulations that may affect cost,
progress, and performance of the Work.

E. Bidder has carefully studied all: (1) reports of explorations and tests of subsurface conditions
at or contiguous to the Site and all drawings of physical conditions relating to existing surface
or subsurface structures at the Site (except Underground Facilities) that have been identified in
SC-4.02 as containing reliable "technical data," and (2) reports and drawings of Hazardous
Environmental Conditions, if any, at the Site that have been identified in SC-4.06 as
containing reliable "technical data."

F. Bidder has considered the information known to Bidder; information commonly known to
contractors doing business in the locality of the Site; information and observations obtained
from visits to the Site; the Bidding Documents; and the Site-related reports and drawings
identified in the Bidding Documents, with respect to the effect of such information,
observations, and documents on (1) the cost, progress, and performance of the Work; (2) the
means, methods, techniques, sequences, and procedures of construction to be employed by
Bidder, including applying the specific means, methods, techniques, sequences, and
procedures of construction expressly required by the Bidding Documents; and (3) Bidder’s
safety precautions and programs.

G. Based on the information and observations referred to in Paragraph 3.01.E above, Bidder does
not consider that further examinations, investigations, explorations, tests, studies, or data are
necessary for the determination of this Bid for performance of the Work at the price(s) bid and
within the times required, and in accordance with the other terms and conditions of the
Bidding Documents.

H. Bidder is aware of the general nature of work to be performed by Owner and others at the Site
that relates to the Work as indicated in the Bidding Documents.

I. Bidder has given Engineer written notice of all conflicts, errors, ambiguities, or discrepancies
that Bidder has discovered in the Bidding Documents, and the written resolution thereof by
Engineer is acceptable to Bidder.
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J. The Bidding Documents are generally sufficient to indicate and convey understanding of all
terms and conditions for the performance of the Work for which this Bid is submitted.

ARTICLE 4 – BIDDER’S CERTIFICATION

4.01 Bidder certifies that:

A. This Bid is genuine and not made in the interest of or on behalf of any undisclosed individual
or entity and is not submitted in conformity with any collusive agreement or rules of any
group, association, organization, or corporation;

B. Bidder has not directly or indirectly induced or solicited any other Bidder to submit a false or
sham Bid;

C. Bidder has not solicited or induced any individual or entity to refrain from bidding; and

D. Bidder has not engaged in corrupt, fraudulent, collusive, or coercive practices in competing
for the Contract.  For the purposes of this Paragraph 4.01.D:

1. “corrupt practice” means the offering, giving, receiving, or soliciting of any thing of
value likely to influence the action of a public official in the bidding process;

2. “fraudulent practice” means an intentional misrepresentation of facts made (a) to
influence the bidding process to the detriment of Owner, (b) to establish bid prices
at artificial non-competitive levels, or (c) to deprive Owner of the benefits of free
and open competition;

3. “collusive practice” means a scheme or arrangement between two or more Bidders,
with or without the knowledge of Owner, a purpose of which is to establish bid
prices at artificial, non-competitive levels; and

4. “coercive practice” means harming or threatening to harm, directly or indirectly,
persons or their property to influence their participation in the bidding process or
affect the execution of the Contract.

ARTICLE 5 – BASIS OF BID

5.01 Bidder will complete the Work in accordance with the Contract Documents for the
following unit prices:

A. Unit Price shall be computed in accordance with Paragraph 11.03 of the General Conditions.
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Item
No.

Estimated
Quantity

Brief description;
Unit or lump sum price bid in both words and
figures

Total
Figure

1 Lump Sum Peirce Island Road Resiliency Project:  the lump
sum (LS) of:

________________________________dollars

and ________________________________cents
$___________

2 100*
cu. yd.

Mass rock excavation and disposal, per cu. yd.,
(minimum bid 75.00 per cu. yd.)**
_______________________________ dollars
and ____________________________cents $___________

3 10* posts Guardrail post installation with ledge removal,
per post
_______________________________ dollars
and ____________________________cents $___________

4 Allowance Services of police details or flaggers, an
allowance of:

Fifty Thousand dollars

and No cents
$50,000.00

*Indeterminate; quantity assumed for comparison of bids.
**Bidder must insert minimum price or greater and insert extended item prices.

The undersigned agrees that for extra work, if any, performed in accordance with the terms and
provisions of the annexed form of AGREEMENT, he will accept compensation as stipulated
therein in full payment for such extra work.

If this BID is accepted by the Owner, the undersigned agrees to complete the entire work
provided to be done under the Contract within the time stipulated in the AGREEMENT.
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For informal comparison only and not to be considered as part of this BID, the total price
for Items 1 to 4, inclusive, derived as described in the INFORMATION FOR BIDDERS
under the heading “Comparison of Bids,” is

____________________________________________________________dollars

and ________________________________________cents

$____________________________

ARTICLE 6 – TIME OF COMPLETION

6.01 Bidder agrees that the Work will be substantially complete and will be completed and
ready for final payment in accordance with Paragraph 14.07 of the General Conditions on
or before the dates or within the number of calendar days indicated in the Agreement.

6.02 Bidder accepts the provisions of the Agreement as to liquidated damages.

ARTICLE 7 – ATTACHMENT TO THIS BID

7.01 The following documents are submitted with and made a condition of this Bid:

A. Required Bid security in the form of a certified treasurer’s or cashier’s check or bid
bond.

B. The BIDDER hereby certifies, by checking the boxes below, that the following
documents are included with this bid proposal

 DBE Subcontractor Utilization Form (EPA Form 6100-4, attached)

  DBE Subcontractor Performance Forms (EPA Form 6100-3, attached) Submit one
form for each DBE subcontractor.

 Bidder’s American Iron and Steel acknowledgement (attached)

ARTICLE 8 – DEFINED TERMS

8.01 The terms used in this Bid with initial capital letters have the meanings stated in the
Instructions to Bidders, the General Conditions, and the Supplementary Conditions.

ARTICLE 9 – BID SUBMITTAL

9.01 This Bid is submitted by:

If Bidder is:
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An Individual

Name (typed or printed):

By:
(Individual’s signature)

Doing business as:

A Partnership

Partnership Name:

By:
(Signature of general partner -- attach evidence of authority to sign)

Name (typed or printed):

A Corporation

Corporation Name:  (SEAL)

State of Incorporation:
Type (General Business, Professional, Service, Limited Liability):_______

By:
(Signature -- attach evidence of authority to sign)

Name (typed or printed):

Title:
(CORPORATE SEAL)

Attest

Date of Qualification to do business in New Hampshire is ____/____/____.

A Joint Venture

Name of Joint Venture:

First Joint Venturer Name:  (SEAL)

By:
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(Signature of first joint venture partner -- attach evidence of authority to sign)

Name (typed or printed):

Title:

Second Joint Venturer Name: (SEAL)

By:
(Signature of first joint venture partner -- attach evidence of authority to sign)

Name (typed or printed):

Title:

(Each joint venturer must sign. The manner of signing for each individual,
partnership, and corporation that is a party to the joint venture should be in the
manner indicated above.)

Bidder's Business Address

Phone No. _____________________________________ Fax No.

E-mail ______________________________      _______

SUBMITTED on , 2024.

State Contractor License No. .

Sworn and subscribed to before me this

 ______________  day of  _____________ , 2024.

 ____________________________________________
Notary or other officer authorized to administer oaths

My commission expires:   _______________ , 20 ___ .

(Bidders shall not add any conditions or qualifying statements to this Bid as otherwise the Bid
may be declared irregular as being not responsive to the advertisement.  BIDDERS SHALL USE
THIS BID FORM IN SUBMITTING THEIR BIDS.)
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END OF SECTION
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Peirce Island Road Coastal Resiliency Project
Sea Level Rise & Adaptation Efforts

The Peirce Island Wastewater Treatment Facility 
(WWTF) provides critical services to the City of 
Portsmouth as well as to surrounding towns by 
reducing the environmental impact on the Piscataqua 
River. Sea level rise threatens access to this critical 
WWTF infrastructure upon which the community 
depends. The combination of King Tides and heavy 
precipitation events leads to inundation conditions 
across the city, including at Peirce Island (Figure 1).

Figure 1: Peirce Island boat launch ramp inundated on 
December 23, 2022.

Adaptation efforts are underway on Peirce Island that 
aim to make this part of the city more resilient to the 
projected impacts of forecasted climate change and 
sea level rise. This project includes raising low-lying, 
vulnerable areas by up to 3 feet, planting native coastal 
species and installing armor stones to protect the 
shoreline and minimize erosion impacts.

Figure 2: (A) A flooding scenario for the year 2100 with approximately 7.5 ft of sea level rise at high tide. (B) An 18-ft. 
flooding scenario for the year 2100 that includes a  100-year coastal flood event combined with the 7.5 ft of sea level at 
high tide. (Source: NH GRANIT, USGS, City of Portsmouth, Google). Legend below.

Stormwater Management

Figure 3: Example of permeable grass pavers utilized for 
stormwater infiltration (Source: Altus Engineering).

Figure 4: Low-lying salt marsh habitat that is most often 
inundated by the tidal cycle and predominantly covered by 
Smooth Cordgrass (Spartina alterniflora).

Stormwater Best Management Practices implemented 
as part of this project include planting native shrubs 
and a permeable grass paver parking lot. These 
practices allow stormwater to gradually filter into 
the soil, reducing erosion and runoff into the tidal 
wetlands.

Funding for engineering and design was provided by NHDES’ Critical Flood Risk Infrastructure Grant (CFRING) and construction was funded by Congressionally Directed Spending.

A B
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SECTION 01150

MEAUREMENT AND PAYMENT

PART 1 - GENERAL

DESCRIPTION:

A. Summary:

Section includes

Descriptions of the measurement of and payment for the work to be done under the
Items listed in the BID

Administrative and procedural requirements necessary to prepare and process
Applications for Payment.

MEASUREMENT:

A. General:

In determining the quantities of excavation to which unit prices shall apply, the limits of
normal width and depth of excavation shall be as described below, unless other
limits are indicated on the Drawings or specified.

For pipes in trench, the normal width of the trench shall be measured between vertical
planes which are a distance apart equal to the sum of 18 inches plus 1-1/3 times
the nominal inside diameter of the pipe.  If the width so computed is less than 3
feet, a width of 3 feet shall be taken as the normal width for payment.  The normal
depth shall be measured to a distance of 0.2 feet below the bottom of the pipe in
earth and 0.7 feet in rock, unless there shall be a cradle underneath the pipe, in
which case the normal depth shall be measured to the underside of the cradle.  The
width of trench for the cradle shall be assumed to be that specified above for pipes
in trench.

For concrete placed directly against undisturbed earth, the normal width and depth of the
excavation for such concrete shall be measured to the neat lines of the concrete as
indicated on the Drawings or as ordered.

For concrete placed against rock surfaces resulting from rock excavation, the normal
width and depth of the excavation shall be measured to 4 inches outside the neat
lines of the concrete as indicated on the Drawings or as ordered.

For other structures, except manholes as noted below, the normal width shall be
measured between vertical planes 1 foot outside the neat lines of the several parts
of the structure, except that the width at any elevation shall be measured as not less
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than the width at a lower elevation.  The normal depth shall be measured to the 
underside of that part of the structure for which the excavation is made.

No additional width or depth of trenches excavated in earth or rock shall be allowed at
standard circular manholes.

Wherever bell holes are required for jointing pipe, they shall be provided without
additional compensation over and above that resulting from measurements as 
above described.

Each unit or lump-sum price stated in the BID shall constitute full compensation as herein 
specified for each item of work completed in accordance with the drawings and 
specifications, including cleaning up.

The prices for those items which involve excavation shall include compensation for
backfilling, and disposal of surplus excavated material. 

Bid Item 1: Peirce Island Road Resiliency Project:

The lump sum price for Item 1 shall constitute full compensation for constructing the 
Peirce Island Road Resiliency Project, complete, as indicated on the drawings and 
as specified, except that work included for payment under Items 2 to 3, inclusive.

Bid Item 2: Mass Rock Excavation and Disposal:

Where rock is encountered, it shall be excavated and disposed of, or reused on-site, as
follows:

The quantity of rock to be paid for under this item shall be the number of cubic
yards of rock within 5 feet of the outside of building foundations and walls, 
unless rock excavation beyond such limits has been authorized in writing by 
the Engineer, in which case measurement shall be made to the authorized 
limits.

The effort required for the preparation of all permits and complying with all state 
and local regulations and ordinances to excavate the rock shall be covered 
under this item. The item shall also include the costs to perform the pre- and 
post-construction condition surveys and the services to monitor the 
vibrations generated by any blasting as specified.

Excavated rock which has not been disposed of or re-used on-site will not be
included for payment.

The unit price for this item shall constitute full compensation for rock excavation
and disposal or reuse on-site and for furnishing all additional material 
needed for backfilling.



Bid
Peirce Island Road Resiliency Project Section No. 01150-3

If material suitable for backfilling is not available in sufficient quantity from other
excavations, the Contractor shall, at his own expense, furnish suitable
material from outside sources.

Bid Item 3: Guardrail post installation

Where rock is encountered while installing guardrail posts, it shall be excavated and
disposed of, or reused on-site, as follows:

The quantity to be paid for under this item shall be the number of guardrails
installed where rock excavation required.

The effort required for the preparation of all permits and complying with all state
and local regulations and ordinances to excavate the rock shall be covered
under this item. The item shall also include the costs to perform the pre- and
post-construction condition surveys and the services to monitor the
vibrations generated by any blasting as specified.

Excavated rock which has not been disposed of or re-used on-site will not be
included for payment.

The unit price for this item shall constitute full compensation for guardrail
installation when rock is encountered, excavated, and disposed of or reused
on-site and for furnishing all additional material needed for backfilling.

If material suitable for backfilling is not available in sufficient quantity from other
excavations, the Contractor shall, at his own expense, furnish suitable material
from outside sources.

Bid Item 4: Services of police details

Under this item, the Contractor will be reimbursed for charges for the services of police
details and flaggers rendered in connection with traffic control as specified in
Sections 01046 and 01500. The Contractor shall arrange for and coordinate the
scheduling of such officers. Should costs for police details be incurred due to mis-
scheduling by the Contractor, the Contractor will be responsible for these costs.

The allowance for this item as established in the BID is an estimated figure to facilitate
comparison of bids.  The actual amount to be paid for under this item shall be the
amount actually invoiced for the work performed (with no markup). If the total
amount for such charges is greater or less than the amount stated in the BID, a
debit or credit of the difference in the amount shall be made to the Owner.

Extra Work:

Extra work, if any, shall be performed and paid for in accordance with Article 17 of the
General Conditions.  Claims for extra work shall be made in accordance with
Article 21 of the General Conditions.
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SCHEDULE OF VALUES:

A. Coordination: Coordinate preparation of the schedule of values with preparation of
Contractor's construction schedule.

Coordinate line items in the schedule of values with other required administrative forms
and schedules, including the following:

Application for Payment forms with continuation sheets.

Submittal schedule.

Items required to be indicated as separate activities in Contractor's construction
schedule.

Submit the schedule of values to Engineer at earliest possible date, but no later than
seven days before the date scheduled for submittal of initial Applications for 
Payment.

Format and Content:  Use Contract Documents table of contents as a guide to establish line 
items for the schedule of values.  Provide at least one line item for each Specification 
Section.

Identification:  Include the following Project identification on the schedule of values:

Project name and location. 

Name of Engineer.

Engineer's project number. 

Contractor's name and address. 

Date of submittal.

Arrange the schedule of values in tabular form with separate columns to indicate the
following for each item listed:

Related Specification Section or Division. 

Description of the Work.

Name of subcontractor.

Name of manufacturer or fabricator.

Name of supplier.

Change Orders (numbers) that affect value.
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Dollar value of the following, as a percentage of the Contract Sum to nearest one-
hundredth percent, adjusted to total 100 percent, for previous billing, the 
invoicing period, the cumulative totals to date, and the total remaining.

Labor. 

Materials. 

Equipment.

Provide a separate row in the schedule of values for each Change Order (numbers) that 
affect value and provide separate columns to indicate each item listed above.

Provide a breakdown of the Contract Sum in enough detail to facilitate continued 
evaluation of Applications for Payment and progress reports.  Coordinate with 
Contract Documents table of contents.  Provide multiple line items for principal 
subcontract amounts in excess of five percent of the Contract Sum.

Round amounts to nearest whole dollar; total shall equal the Contract Sum.

Provide a separate line item in the schedule of values for each part of the Work where
Applications for Payment may include materials or equipment purchased or 
fabricated and stored, but not yet installed.

Differentiate between items stored on-site and items stored off-site.  If required,
include evidence of insurance.

Provide separate line items in the schedule of values for initial cost of materials, for each
subsequent stage of completion, and for total installed value of that part of the 
Work.

Allowances and Unit Price Items: Provide a separate line item in the schedule of values 
for each allowance.  Show line-item value of unit-cost items, as a product of the 
unit cost, multiplied by measured quantity.  Use information indicated in the 
Contract Documents to determine quantities.

Each item in the schedule of values and Applications for Payment shall be complete. 
Include total cost and proportionate share of general overhead and profit for each 
item.

Temporary facilities, erosion control, Stormwater Pollution Prevention Plan 
(SWPPP), and erosion control inspections shall be shown as separate line 
items in the schedule of values.

Other major cost items that are not direct cost of actual work-in-place may be 
shown either as separate line items in the schedule of values or distributed as 
general overhead expense, at Contractor’s option.
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Schedule Updating:  Update and resubmit the schedule of values before the next
Applications for Payment when Change Orders or Construction Change Directives
result in a change in the Contract Sum.

APPLICATIONS FOR PAYMENT:

Each Application for Payment following the initial Application for Payment shall be consistent
with previous applications and payments as certified by Engineer and paid for by Owner.

Initial Application for Payment, Application for Payment at time of Substantial
Completion, Monthly Application for Progress Report, and final Application for
Payment involve additional requirements.

Payment Application Times: Payments shall be made in accordance with the requirements of
the General Conditions. The period of construction work covered by each Application
for Payment is the period indicated in the General Conditions.

Application for Payment Forms: Engineer will furnish form for Applications for Payment.
Submit completed forms for acceptance with initial submittal of schedule of values.

Application Preparation:  Complete every entry on form.  Notarize and execute by a person
authorized to sign legal documents on behalf of Contractor. Engineer will return
incomplete applications without action.

Entries shall match data on the schedule of values and Contractor's construction
schedule.  Use updated schedules if revisions were made.

Include amounts for work completed following previous Application for Payment,
whether or not payment has been received.  Include only amounts for work
completed at time of Application for Payment.

Include amounts of Change Orders and Construction Change Directives issued before
last day of construction period covered by application.

Indicate separate amounts for work being carried out under Owner-requested project
acceleration.

Stored Materials:  Include in Application for Payment amounts applied for materials or
equipment purchased or fabricated and stored, but not yet installed.  Differentiate
between items stored on-site and items stored off-site.

Provide certificate of insurance, evidence of transfer of title to Owner, and consent of
surety to payment, for stored materials.

Provide supporting documentation that verifies amount requested, such as paid invoices.
Match amount requested with amounts indicated on documentation; do not include
overhead and profit on stored materials.

Provide summary documentation for stored materials indicating the following:
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Value of materials previously stored and remaining stored as of date of previous
Applications for Payment.

Value of previously stored materials put in place after date of previous Application
for Payment and on or before date of current Application for Payment.

Value of materials stored since date of previous Application for Payment and
remaining stored as of date of current Application for Payment.

Transmittal:  Submit three signed and notarized original copies of each Application for
Payment to Engineer by a method ensuring receipt within 24 hours.  One copy shall
include waivers of lien and similar attachments if required.

Transmit each copy with a transmittal form listing attachments and recording appropriate
information about application.

Initial Application for Payment:  Administrative actions and submittals that must precede or
coincide with submittal of first Application for Payment include the following:

List of subcontractors.

Schedule of values.

Pre-construction surveys and photographs.

Health and safety and environmental protection plans.

Contractor's construction schedule (preliminary if not final).

Products list (preliminary if not final).

Schedule of unit prices.

Submittal schedule (preliminary if not final).

List of Contractor's staff assignments.

List of Contractor's principal consultants.

Copies of building permits.

Copies of authorizations and licenses from authorities having jurisdiction for
performance of the Work.

Initial progress report.

Certificates of insurance and insurance policies.

Performance and payment bonds.
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Application for Monthly Progress Payment:  Administrative actions and submittals that must
precede or coincide with submittal of monthly Application for Progress Payment include
the following:

Schedule of values.

Schedule of unit prices.

Construction photographs.

Contractor’s updated construction progress schedule and specified reports.

Documented proof that it has recorded information on the Contract Drawings to reflect
“As Built” information.

Application for Payment at Substantial Completion:  After Engineer issues the Certificate of
Substantial Completion, submit an Application for Payment showing 100 percent
completion for portion of the Work claimed as substantially complete.

Include documentation supporting claim that the Work is substantially complete and a
statement showing an accounting of changes to the Contract Sum. Documentation
include, evidence of all the following:

Each item of mechanical, electrical, instrumentation, piping and HVAC equipment
installed or modified under this Contract have been tested to demonstrate
compliance with the performance requirements of this Contract, including
successful functional testing, water testing, performance testing and facility
commissioning.

All operating, maintenance manuals and as-built drawings have been provided to
the Owner.

All spare parts and materials have been provided to the Owner.

All warranty certificates and test results have been provided to the Owner.

The Contractor has provided instructions and training to the Owner’s staff to
enable the Owner to operate the Works.

This application shall reflect Certificate(s) of Substantial Completion issued previously
for Owner occupancy of designated portions of the Work.

Final Payment Application:  After completing Project closeout requirements, submit final
Application for Payment with releases and supporting documentation not previously
submitted and accepted, including, but not limited, to the following:

Evidence of completion of Project closeout requirements.
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Insurance certificates for products and completed operations where required and proof
that taxes, fees, and similar obligations were paid.

Updated final statement, accounting for final changes to the Contract Sum.

Evidence that claims have been settled.

Final meter readings for utilities, a measured record of stored fuel, and similar data as of
date of Substantial Completion or when Owner took possession of and assumed
responsibility for corresponding elements of the Work.

PART 2 - PRODUCTS

(Not Used)

PART 3 - EXECUTION

(Not Used)

END OF SECTION
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