

Bid #31-21 - 95 Mechanic Street Wharf & Seawall Replacement
 May 6, 2021 @ 11:00 a.m.

ACK Marine & General Contracting
 299 Water Street
 Quincy, MA 02169
 Attn: Barry Belcaslvo
 P: 617-481-5566
barry@ack-marinecontracting.com

Prock Marine
 67 Front Street
 Rockland, ME 04841
 Attn: Shawn Toohey
 P: 207-594-9565
shawn@prockmarinecompany.com

	<u>Unit Price</u>		<u>Total</u>		<u>Unit Price</u>		<u>Total</u>	
1. General Requirements	\$	170,000.00	\$	170,000.00	\$	200,000.00	\$	200,000.00
2. Mobilization	\$	70,000.00	\$	70,000.00	\$	80,000.00	\$	80,000.00
3. Quality Control								
3a. Grain Size thru No 200 Sieve	\$	925.00	\$	3,700.00	\$	400.00	\$	1,600.00
3b. Moisture Density Relationship- Granular Materials	\$	925.00	\$	1,850.00	\$	460.00	\$	920.00
3c. Dry Density & As-Placed Moisture Content	\$	500.00	\$	2,000.00	\$	400.00	\$	1,600.00
3d. Concrete Compressive Strength	\$	300.00	\$	6,000.00	\$	250.00	\$	5,000.00
3e. Pavement Density	\$	950.00	\$	950.00	\$	1,100.00	\$	1,100.00
3f. Pile Splice Weld Testing	\$	1,200.00	\$	14,400.00	\$	900.00	\$	10,800.00
4. Erosion & Sedimentation Controls	\$	12,500.00	\$	12,500.00	\$	30,000.00	\$	30,000.00
5. Demolition & Removal								
5a. Seawalls	\$	60,000.00	\$	60,000.00	\$	48,000.00	\$	48,000.00
5b. Cutoff Timber Piles	\$	160.00	\$	1,600.00	\$	580.00	\$	5,800.00
5c. Extract Timber Piles	\$	865.00	\$	8,650.00	\$	700.00	\$	7,000.00
6. Temporary Earth Retaining Systems & Cofferdams								
6a. Earth Retaining Systems	\$	27,000.00	\$	27,000.00	\$	102,000.00	\$	102,000.00
6b. Cofferdams	\$	75,000.00	\$	75,000.00	\$	30,000.00	\$	30,000.00
7. Dewatering	\$	12,000.00	\$	12,000.00	\$	22,000.00	\$	22,000.00
8. H-Piles								
8a. Furnish H-Piles	\$	50.00	\$	44,000.00	\$	200.00	\$	176,000.00
8b. Install H-Piles	\$	110.00	\$	66,000.00	\$	85.00	\$	51,000.00
8c. Field Splices	\$	750.00	\$	3,000.00	\$	1,100.00	\$	4,400.00
8d. Initial Drive PDA	\$	3,500.00	\$	3,500.00	\$	11,500.00	\$	11,500.00
8e. Re-Strike PDA	\$	3,500.00	\$	3,500.00	\$	6,800.00	\$	6,800.00
9. Seawalls								
9a. Concrete Seawall	\$	238,000.00	\$	238,000.00	\$	450,000.00	\$	450,000.00
9b. Steel Sheet Pile Seawall STA 0+70 to 1+065	\$	4,300.00	\$	156,950.00	\$	3,750.00	\$	136,875.00
9c. Steel Sheet Pile Seawall STA 1+065 to 1+30	\$	5,400.00	\$	126,900.00	\$	4,040.00	\$	94,940.00
10. Site Restoration	\$	27,000.00	\$	27,000.00	\$	31,500.00	\$	31,500.00
11. Demobilization & Clean-Up	\$	25,000.00	\$	25,000.00	\$	20,000.00	\$	20,000.00
Base Bid			\$	1,159,500.00			\$	1,528,835.00

Add Alternatives

Add Alt 1-Wharf, Add'l General Req's	\$	102,000.00	\$	102,000.00	\$	75,000.00	\$	75,000.00
Add Alt 2-Wharf, Furnish PT Timber Piles	\$	20.50	\$	74,620.00	\$	60.00	\$	218,400.00
Add Alt 3-Wharf, Install PT Timber Piles	\$	62.00	\$	201,500.00	\$	35.00	\$	113,750.00
Add Alt 4-Wharf, Furnish H-Piles	\$	41.00	\$	24,600.00	\$	110.00	\$	66,000.00
Add Alt 5-Wharf, Install H-Piles	\$	84.00	\$	46,200.00	\$	40.00	\$	22,000.00
Add Alt 6-Wharf PT Timber Superstructure & Decking	\$	100.00	\$	385,400.00	\$	215.00	\$	828,610.00
Add Alt 7-Wharf, Ornamental Railing	\$	530.00	\$	68,900.00	\$	690.00	\$	89,700.00
Add Alt 8-Seawall, Chain Link Fence	\$	29.00	\$	3,770.00	\$	45.00	\$	5,850.00
Add Alt 9-Wharf, IPE Timber Decking	\$	24.00	\$	92,496.00	\$	54.00	\$	208,116.00
Deduct Alt 10-Wharf, PT Timber Decking	\$	(6.00)	\$	(23,124.00)	\$	(22.00)	\$	(84,788.00)

Submitted

Pre-bid Attendance	Yes	Yes
Bid Bond	Yes	Yes
Acknowledged Addendum #1 & #2	Yes	Yes

AWARDED

Copy to: Karen Conard, City Manager
 Judie Belanger, Finance Director
 Peter Rice, Public Works Director
 Terry Desmarais, City Engineer
 Ray Pezzullo, Assistant City Engineer
 Denise Carpenter, Purchasing Coordinator