
Bid 33-17 Outer Islington Street Improvements Sargent Corp. Northeast Earth Mechanics, Inc. Albanese Bros., Inc.

Feb. 2, 2017 at 2:00 p.m. 30 Hoyt Rd. 378 Bennoch Rd. 159 Barnstead Rd. PO Box 518

Gilford, NH 03249 PO Box 435 Pittsfield, NH 03263 28 Loon Hill Rd.

P:  603-624-4134 Stillwater, ME 04489 P: 603-435-7989 Dracut, MA 01826

Attn:  Jim Lyman, Pres. P:  207-827-4435 Attn:  James Locke, II, Pres. Attn:  Marcella Albanese

sue@lymanandsons.com Attn: Timothy M. Folster, V.P. suet@neearth.com P:  978-454-8850

tfolster@sargent-corp.com marcella@albanesebros.com

ITEM # EST. UNITSITEM DESCRIPTION AND

QTY UNIT PRICE IN WORDS Unit Price Total Unit Price Total Unit Price Total Unit Price Total

201.1 1 LS Clearing and Grubbing 30,000.00$    30,000.00$       24,000.00$    24,000.00$           6,000.00$       6,000.00$            10,000.00$  10,000.00$             

201.2 1 EA Removal of Tree & Stump 2,000.00$       2,000.00$         1,250.00$       1,250.00$             1,500.00$       1,500.00$            3,000.00$    3,000.00$                

202.31 120 SY Removal of Existing Sidewalk 6.00$               720.00$            9.00$               1,080.00$             5.00$               600.00$               25.00$          3,000.00$                

202.32 1400 SY Removal of Existing Driveways and Aprons 6.00$               8,400.00$         7.00$               9,800.00$             5.00$               7,000.00$            25.00$          35,000.00$             

202.7 475 LF Removal of Guardrail 2.50$               1,187.50$         6.00$               2,850.00$             6.00$               2,850.00$            9.00$            4,275.00$                

202.8 10 CY Removal of Masonry Steps as Directed 75.00$            750.00$            225.00$          2,250.00$             50.00$            500.00$               100.00$       1,000.00$                

203.1 750 CY Common Excavation 30.00$            22,500.00$       25.00$            18,750.00$           12.00$            9,000.00$            21.00$          15,750.00$             

203.6 250 CY Embankment in Place 12.00$            3,000.00$         10.00$            2,500.00$             6.00$               1,500.00$            21.00$          5,250.00$                

206.19 20 HR Common Structure Excavation - Exploratory 190.00$          3,800.00$         275.00$          5,500.00$             200.00$          4,000.00$            800.00$       16,000.00$             

206.2 300 CY Rock Structure Excavation 264.00$          79,200.00$       225.00$          67,500.00$           400.00$          120,000.00$           300.00$       90,000.00$             

209.1 200 CY Granular Backfill 24.00$            4,800.00$         42.00$            8,400.00$             20.00$            4,000.00$            39.00$          7,800.00$                

214 8600 SY Fine Grade 1.50$               12,900.00$       2.00$               17,200.00$           1.00$               8,600.00$            2.50$            21,500.00$             

304.2 100 CY Gravel in Place (Roadway Base) 25.00$            2,500.00$         46.00$            4,600.00$             27.00$            2,700.00$            50.00$          5,000.00$                

304.3 50 CY Crushed Gravel in Place (Roadway Base)  $            28.00 1,400.00$          $            52.00 2,600.00$              $            34.00 1,700.00$             $         50.00 2,500.00$                

304.3 550 CY Crushed Gravel in Place (Sidewalk & Driveway Base) 53.00$            29,150.00$       58.00$            31,900.00$           50.00$            27,500.00$          50.00$          27,500.00$             

306.108a 7500 SY 8" Reclaimed Stabilized Base 6.00$               45,000.00$       0.50$               3,750.00$             2.00$               15,000.00$          3.00$            22,500.00$             

306.108b 7500 SY 8" Reclaimed Stabilized Base (Blend in 1.5" Crushed Stone) 0.85$               6,375.00$         0.50$               3,750.00$             1.00$               7,500.00$            3.00$            22,500.00$             

306.208 50 CY Reclaim Stabilized Base (Rehandle for Base Material) 4.00$               200.00$            15.00$            750.00$                10.00$            500.00$               50.00$          2,500.00$                

306.36 450 TN 1.5" Crushed Stone (Mixed with Reclaimer) 15.00$            6,750.00$         30.00$            13,500.00$           20.00$            9,000.00$            30.00$          13,500.00$             

403.11A 1880 TN Machine Method, Binder 74.00$            139,120.00$    75.00$            141,000.00$        65.00$            122,200.00$        86.00$          161,680.00$           

403.11B 925 TN Machine Method, Wearing 88.00$            81,400.00$       85.00$            78,625.00$           69.00$            63,825.00$          91.00$          84,175.00$             

403.12 220 TN Hand Method 150.00$          33,000.00$       155.00$          34,100.00$           115.00$          25,300.00$          170.00$       37,400.00$             

417 2600 SY Cold Plane Bituminous Surface (1.5") 6.50$               16,900.00$       5.00$               13,000.00$           3.00$               7,800.00$            5.00$            13,000.00$             

520 170 CY Class B Curb Backfill 130.00$          22,100.00$       75.00$            12,750.00$           150.00$          25,500.00$          130.00$       22,100.00$             

John Lyman & Sons, Inc.
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John Lyman & Sons, Inc.

585.3 100 CY Stone Fill, Class C in Place 58.00$            5,800.00$         62.00$            6,200.00$             60.00$            6,000.00$            125.00$       12,500.00$             

592.12 150 SF Segmented Block Retaining Wall 39.00$            5,850.00$         62.00$            9,300.00$             35.00$            5,250.00$            50.00$          7,500.00$                

603.301 10 LF 18" Dia. RCP 100.00$          1,000.00$         98.00$            980.00$                70.00$            700.00$               170.00$       1,700.00$                

603.822 1000 LF 12" Dia. HDPE Drain Pipe 56.00$            56,000.00$       66.00$            66,000.00$           65.00$            65,000.00$          80.00$          80,000.00$             

604.001 9 EA Poly Liner for CB 180.00$          1,620.00$         125.00$          1,125.00$             150.00$          1,350.00$            136.00$       1,224.00$                

604.1 7 EA Eliminator Oil/Water Separator 210.00$          1,470.00$         400.00$          2,800.00$             300.00$          2,100.00$            275.00$       1,925.00$                

604.12 9 EA New Catch Basin 2,750.00$       24,750.00$       3,500.00$       31,500.00$           2,000.00$       18,000.00$          3,500.00$    31,500.00$             

604.324 9 EA New Drain Manhole 2,750.00$       24,750.00$       4,000.00$       36,000.00$           3,500.00$       31,500.00$          3,500.00$    31,500.00$             

604.54 4 EA Adjust Existing Structures (Tele. MH) 350.00$          1,400.00$         400.00$          1,600.00$             500.00$          2,000.00$            585.00$       2,340.00$                

604.62 9 EA Provide and Install DMH Frame and Cover 950.00$          8,550.00$         750.00$          6,750.00$             1,300.00$       11,700.00$          1,330.00$    11,970.00$             

604.72 9 EA Provide and Install CB Frame & Grate 460.00$          4,140.00$         750.00$          6,750.00$             750.00$          6,750.00$            1,000.00$    9,000.00$                

604.8 1 EA Alter Existing Stone Culvert with Aluminum Restrictor Plate 1,500.00$       1,500.00$         950.00$          950.00$                1,000.00$       1,000.00$            3,000.00$    3,000.00$                

605.512 550 LF 12" Corrugated Perforated HDPE Underdrain 58.00$            31,900.00$       74.00$            40,700.00$           80.00$            44,000.00$          134.00$       73,700.00$             

606.12 620 LF Beam Guardrail Standard Section (Steel Post) 20.50$            12,710.00$       20.00$            12,400.00$           20.00$            12,400.00$          25.00$          15,500.00$             

606.126 4 EA Beam Guardrail Terminal Unit E-2 2,350.00$       9,400.00$         2,200.00$       8,800.00$             2,000.00$       8,000.00$            2,000.00$    8,000.00$                

608.24 1250 SY 4" Concrete Sidewalk 53.00$            66,250.00$       70.00$            87,500.00$           40.00$            50,000.00$          65.00$          81,250.00$             

608.26 50 SY 6" Concrete Sidewalk (for ADA Ramp areas) 56.00$            2,800.00$         110.00$          5,500.00$             50.00$            2,500.00$            100.00$       5,000.00$                

608.52 12 EA ADA Detectable Warning Tile, Cast Iron 500.00$          6,000.00$         125.00$          1,500.00$             100.00$          1,200.00$            220.00$       2,640.00$                

609.1 3700 LF New Straight Vertical Granite Curb, 5" 22.00$            81,400.00$       24.00$            88,800.00$           20.00$            74,000.00$          32.00$          118,400.00$           

609.2 210 LF New Curved Vertical Granite Curb, 5" 32.00$            6,720.00$         40.00$            8,400.00$             30.00$            6,300.00$            38.00$          7,980.00$                

611 1 LS Cut and Cap Existing Water Main 1,500.00$       1,500.00$         1,200.00$       1,200.00$             2,000.00$       2,000.00$            5,000.00$    5,000.00$                

611.5 2 EA 1" Copper Corporation and Curb Stop 360.00$          720.00$            1,100.00$       2,200.00$             1,000.00$       2,000.00$            550.00$       1,100.00$                

611.501 60 LF 1" Copper Water Service 58.00$            3,480.00$         74.00$            4,440.00$             35.00$            2,100.00$            75.00$          4,500.00$                

611.8 1 EA New Hydrant Assembly Complete (Incl. tapping saddle & valve & 6" lateral pipe) 8,520.00$                  8,520.00$         6,200.00$       6,200.00$             9,000.00$       9,000.00$            10,000.00$  10,000.00$             

611.814 1 LS Remove Hydrant (Incl. valve sleeve) 1,500.00$       1,500.00$         900.00$          900.00$                1,000.00$       1,000.00$            500.00$       500.00$                   

611.9 25 EA Adjust Existing Gate Valves 75.00$            1,875.00$         250.00$          6,250.00$             100.00$          2,500.00$            220.00$       5,500.00$                

615 4 EA Relocate Traffic Signs 150.00$          600.00$            250.00$          1,000.00$             150.00$          600.00$               100.00$       400.00$                   
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John Lyman & Sons, Inc.

618.6 2720 HR Uniformed Flaggers 20.50$            55,760.00$       20.50$            55,760.00$           20.50$            55,760.00$          20.50$          55,760.00$             

618.7 100 HR Portsmouth Police Officers 60.00$            6,000.00$         60.00$            6,000.00$             60.00$            6,000.00$            60.00$          6,000.00$                

619.1 1 U Maintenance of Traffic 20,000.00$    20,000.00$       43,000.00$    43,000.00$           99,000.00$    99,000.00$          25,000.00$  25,000.00$             

619.11 1000 LB Calcium Chloride for Dust Control 1.00$               1,000.00$         3.00$               3,000.00$             1.00$               1,000.00$            0.01$            10.00$                     

619.253 4 WK Portable Message Boards 500.00$          2,000.00$         600.00$          2,400.00$             500.00$          2,000.00$            0.01$            0.04$                       

628.2 1000 LF Sawcut Bituminous Pavement 2.00$               2,000.00$         5.00$               5,000.00$             1.00$               1,000.00$            2.00$            2,000.00$                

632.0104A10500 LF 4" Paint Striping (Chlorinated Rubber Paint) 0.20$               2,100.00$         0.50$               5,250.00$             0.25$               2,625.00$            0.25$            2,625.00$                

632.311 425 LF 12" Thermoplastic Crosswalk & Stop Bars 5.50$               2,337.50$         8.00$               3,400.00$             3.00$               1,275.00$            6.00$            2,550.00$                

645 4 EA Catch Basin Silt Sack 100.00$          400.00$            200.00$          800.00$                100.00$          400.00$               100.00$       400.00$                   

645.631 3400 LF Silt Fence or Silt Log 5.50$               18,700.00$       7.00$               23,800.00$           2.00$               6,800.00$            9.00$            30,600.00$             

645.7 1 LS SWPPP 2,400.00$       2,400.00$         7,500.00$       7,500.00$             5,000.00$       5,000.00$            5,000.00$    5,000.00$                

645.71 85 HR SWPPP Inspections 85.00$            7,225.00$         65.00$            5,525.00$             65.00$            5,525.00$            80.00$          6,800.00$                

646.51 3500 SY Turf Establishment w/ Mulch, Tackifier and Loam 8.00$               28,000.00$       10.00$            35,000.00$           6.00$               21,000.00$          16.00$          56,000.00$             

692 1 U Mobilization 99,700.00$    99,700.00$       145,000.00$  145,000.00$        289,000.00$  289,000.00$        69,000.00$  69,000.00$             

1010.2 1 U Asphalt Cement Adjustment 2,000.00$       2,000.00$         2,000.00$       2,000.00$             2,000.00$       2,000.00$            2,000.00$    2,000.00$                

BASE BID: 1,174,980.00$     1,290,585.00$     1,341,410.00$        1,424,304.04$        

Additional/Alternative#1 AWARDED

ITEM # EST. UNITSITEM DESCRIPTION ANDUNIT PRICE ITEM TOTAL

QTY UNIT PRICE IN WORDSIN FIGURES IN FIGURES

206.2 100 CY Rock Structure Excavation 150.00$          15,000.00$       225.00$          22,500.00$           400.00$          40,000.00$          300.00$       30,000.00$             

618.6 160 HR Uniformed Flaggers 20.50$            3,280.00$         20.50$            3,280.00$             20.50$            3,280.00$            20.50$          3,280.00$                

645.71 5 HR SWPPP Inspections 85.00$            425.00$            65.00$            325.00$                65.00$            325.00$               80.00$          400.00$                   

660.1A 1 EA New 4’ Dia. Sewer Manhole 4,600.00$       4,600.00$         4,500.00$       4,500.00$             4,000.00$       4,000.00$            5,000.00$    5,000.00$                

660.1B 1 EA New 6’ Dia. Sewer Manhole 6,250.00$       6,250.00$         5,500.00$       5,500.00$             5,000.00$       5,000.00$            6,000.00$    6,000.00$                

660.2 1,550.00 $ Allowance to purchase manhole frame and covers from City 1,550.00$       1,550.00$         1,550.00$       1,550.00$             1,550.00$       1,550.00$            1,550.00$    1,550.00$                

660.3 120 LF 8" Dia. SDR 35 Sewer Pipe 66.00$            7,920.00$         88.00$            10,560.00$           65.00$            7,800.00$            157.00$       18,840.00$             
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John Lyman & Sons, Inc.

660.3A 200 LF 1.5" Dia. SDR 11 Forced Sewer Pipe 30.00$            6,000.00$         38.00$            7,600.00$             55.00$            11,000.00$          93.00$          18,600.00$             

660.3B 1600 LF 2.0" Dia. SDR 11 Forced Sewer Pipe 47.00$            75,200.00$       38.00$            60,800.00$           55.00$            88,000.00$          76.00$          121,600.00$           

660.4A 24 EA Service Lateral Assembly 2,230.00$       53,520.00$       2,000.00$       48,000.00$           2,000.00$       48,000.00$          2,800.00$    67,200.00$             

660.4B 1 EA Terminal Cleanout Assembly 7,300.00$       7,300.00$         2,500.00$       2,500.00$             1,500.00$       1,500.00$            7,000.00$    7,000.00$                

660.5 1 EA Core Existing SMH 1,800.00$       1,800.00$         850.00$          850.00$                2,000.00$       2,000.00$            1,500.00$    1,500.00$                

660.6 1 EA Construct Invert & Drop into Existing SMH 2,200.00$       2,200.00$         1,500.00$       1,500.00$             1,000.00$       1,000.00$            2,500.00$    2,500.00$                

TOTAL ADD/ALT#1 185,045.00$    169,465.00$        213,455.00$        283,470.00$           

Additional/Alternative#2
ITEM # EST. UNITSITEM DESCRIPTION ANDUNIT PRICE ITEM TOTAL

QTY UNIT PRICE IN WORDSIN FIGURES IN FIGURES

202.31 220 SY Removal of Existing Sidewalk 26.00$            5,720.00$         9.00$               1,980.00$             5.00$               1,100.00$            25.00$          5,500.00$                

202.32 100 SY Removal of Existing Driveways and Aprons 26.00$            2,600.00$         7.00$               700.00$                5.00$               500.00$               25.00$          2,500.00$                

203.1 75 CY Common Excavation 50.00$            3,750.00$         25.00$            1,875.00$             12.00$            900.00$               21.00$          1,575.00$                

214 100 SY Fine Grade (Driveways) 14.00$            1,400.00$         5.00$               500.00$                1.00$               100.00$               2.50$            250.00$                   

304.3 75 CY Crushed Gravel in Place (Sidewalk & Driveway Base) 53.00$            3,975.00$         58.00$            4,350.00$             50.00$            3,750.00$            50.00$          3,750.00$                

403.12 10 TN Hand Method Paving 250.00$          2,500.00$         175.00$          1,750.00$             115.00$          1,150.00$            170.00$       1,700.00$                

520 5 CY Class B Curb Backfill 130.00$          650.00$            75.00$            375.00$                150.00$          750.00$               130.00$       650.00$                   

608.24 220 SY 4” Concrete Sidewalk 47.00$            10,340.00$       70.00$            15,400.00$           40.00$            8,800.00$            65.00$          14,300.00$             

609.1 10 LF New Straight Vertical Granite Curb, 5” 42.00$            420.00$            24.00$            240.00$                20.00$            200.00$               32.00$          320.00$                   

609.5 375 LF Reset Existing Curb 12.00$            4,500.00$         12.00$            4,500.00$             11.00$            4,125.00$            20.00$          7,500.00$                

618.6 100 HR Uniformed Flaggers 20.50$            2,050.00$         20.50$            2,050.00$             20.50$            2,050.00$            20.50$          2,050.00$                

628.2 525 LF Sawcut Bituminous Pavement 3.00$               1,575.00$         5.00$               2,625.00$             1.00$               525.00$               2.00$            1,050.00$                

632.0104A460 LF 4” Paint Striping (Chlorinated Rubber Paint) 0.20$               92.00$               0.50$               230.00$                0.25$               115.00$               0.25$            115.00$                   

645 2 EA Catch Basin Silt Sack 100.00$          200.00$            200.00$          400.00$                100.00$          200.00$               100.00$       200.00$                   

646.51 225 SY Turf Establishment w/ Mulch, Tackifier and Loam 12.00$            2,700.00$         10.00$            2,250.00$             6.00$               1,350.00$            16.00$          3,600.00$                

TOTAL ADD/ALT#2 42,472.00$       39,225.00$           25,615.00$          45,060.00$             
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Attn:  Jim Lyman, Pres. P:  207-827-4435 Attn:  James Locke, II, Pres. Attn:  Marcella Albanese
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John Lyman & Sons, Inc.

Total for Project:  Basis of Award (Base bid & Add Alt#1 + Add Alt#2) 1,402,497.00$    1,499,275.00$     1,580,480.00$    1,752,834.04$        

Submitted Bid Bond Yes Yes Yes Yes

Submitted Statement of Bidders Qualfications Yes Yes Yes Yes

Acknowledged Addenda (2) Yes Yes Yes Yes

Qualified with State of NH DOT (Road Work) Yes Yes Yes Yes

Copy to:  John Bohenko, City Manager

Judie Belanger, Finance Director

Peter Rice, Public Works Director

Dave Desfosses, Construction Technical Supervisor

Lori MacGinnis, Purchasing Coordinator
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