August 24, 2009

City of Portsmouth, New Hampshire Public Works Department

Addendum #2

Bid # 11-10

BOW - CERES STREET WATERFRONT IMPROVEMENTS

This Addendum forms part of the original bid document marked Bid #11-10 Bow – Ceres Street Waterfront Improvements.

To the attention of all vendors submitting bids for this project.

The bid due date has been changed to August 27, 2009 @ 2:00 p.m..

Please acknowledge receipt of this addendum within your proposal, failure to do so may subject a bidder to disqualification.

End of Addendum #2.