

Project Heading: Library ILS

Addenda #1: Question about “Go-Live” Date

Question: What does the library’s anticipated implementation timeline list for a go-live date?

Answer: Anticipated implementation plan includes a go-live date of November 1, 2017.