#### **SCHEDULE 2**

### FEE PROPOSAL

## RFP 34-24 DPW Additions Design Build Services

IN	STRUCTIONS:		\$4,000,000					
		Assume Construction time of	32 weeks	J				
1	1000/D'-	De alement Deservation	Design Services					
1.		100%Design Development Documents:						
2.		Complete Stamped and Signed DB Construction Documents:						
3.	As-Built Draw	-						
		TOTAL Design Services	<b>S</b>					
		Gener	al Conditions Field Lab	or	,			
List all staff to be assigned to this project as General Conditions expense.				Hourly Rate	Hrs/ week	No. of weeks	TOTAL	
			Conditions Non Labor			N .		
List of all non labor items to be assigned to this project as General Conditions expense.					Unit	Number of weeks	TOTAL	
		TOTAL General Condition	ns	·	-			

### **SCHEDULE 2**

# FEE PROPOSAL (Continued)

Insurance/Bonding

General Liability Insurance					
Performance & Payment Bond					
Builder's Risk Insurance					
TOTAL Insurances and Bonding					