

City of Portsmouth, NH
Department of Public Works
RFQ#49-19
DESIGN and ENGINEERING SERVICES
for
Elwyn Road Side Path Project
REQUEST FOR QUALIFICATIONS

Addendum 2
Issued: June 24, 2019

This Addendum forms part of the original document marked “RFQ#49-19 Design and Engineering Services for Elwyn Road Side Path Project”.

On page 2 replace:

- The City’s 20% match shall be subject to final approval of the City’s Fiscal Year 2020 Budget by the City Council in June 2019. Once funds have been authorized, the contract start date shall be no earlier than July 1, 2020.

With the following:

- The City’s 20% match shall be subject to final approval of the City’s Fiscal Year 2020 Budget by the City Council in June 2019. Once funds have been authorized, the contract start date shall be no earlier than July 1, 2019.

The start date shall be no earlier than July 1, 2019.

Respondents are to acknowledge this addendum within their proposal. Failure to do so may subject a respondent to disqualification.

End of Addendum 2